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TENDER DOCUMENTS 
 

______________________________________________________________________________ 

 

BIDDING DOCUMENTS: 
 

TENDER DOCUMENTS FOR 

 

REPAIR OF WOOD WORKSHOP VERANDAH MECHANICAL 

TECHNOLOGY AT GCT MULTAN 

 
 
_______________________________________________________________________________ 
 

 
 

 
 

GOVT. COLLEGE OF TECHNOLOGY, MULTAN 
 

Email: gct.mln@tevta.gop.pk,  principalgctmtn@gmail.com 

Phone:  061- 6761988                       Mob: 0324-7043086 

 
 
 
 
 
 
 
 

 

 

mailto:principalgctmtn@gmail.com
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GOVERNMENT OF THE PUNJAB 
TECHNICAL EDUCATION & VOCATIONAL TRAINING AUTHORITY 

 

GOVT. COLLEGE OF TECHNOLOGY MULTAN 
Web Site: www.tevta.gop.pk Email: principalgctmtn@gmail.com 

 Ph: 061-6761988 

 

 

Invitation to Bid  
 

Govt. College of Technology, Multan invites encrypted electronic bids under single stage one envelope 

national competitive bidding procedure from active tax bidders registered on e-Pak Acquisition and Disposal 

System (e-PADS), PEC in relevant category / Codes (Or Above) and also registered with Income Tax, Sales 

Tax and PRA Department for AR-SR Work of following package: 

Sr. 

No. 
Bid Reference No Package Name 

Estimated 
amount (Rs) 

Bid Security 
(Rs) 

Completion 
Time 

Bid Opening 
Date & Time 

1 
GCT/MN/AR-SR/ 

24-25/01 

Repair of Wood Workshop 

Verandah Mechanical 

Technology GCT Multan 

Rs. 1824557/- Rs.36500/- 60 Days 
06-02-2025 

at 11:30 A.M 

 

• Bidding documents are available on e-PADS and PPRA Website i.e. www.ppra.punjab.gov.pk and can 

be downloaded free of cost. 

• Encrypted electronic bids duly completed and in conformity with Bidding Documents must be 

submitted online on item rate basis against each item of BOQ / DNIT (Instead of Percentage) on         

e-Pak Acquisition and Disposal System (e-PADS) website i.e., https://punjab.eprocure.gov.pk till    

11:00 A.M dated 06 February, 2025 and e-bids shall be opened as per above mentioned schedule. 

• Copy of PEC, CNIC, NTN, PRA and Certificate (Sample Annexed at the end of Bidding Document) 

must be attached with Encrypted electronic bids. 

• Detailed terms & conditions, method of procurement, procedure for E-Submission of e-bids, bid 

validity, and other information are available in bidding documents. 

• Original bid security in Favor of “Principal Govt. College of Technology Multan” in the shape of 

Bank Guarantee/CDR/ Bankers Cheque/Pay Order/Demand Draft of the above-mentioned amount 

must be submitted physically at the below mentioned address well before the date and time of                

E-Submission of e-bids. E-Bids submitted through e-PADS shall only be entertained / accepted.  

• Bidders are advised to ensure uploading the e-bid on e-PADS Portal, well before the E-Submission 

deadline, and not wait for the last date and time to upload the e-bid. E-Bid E-Submission on E-PADS 

Portal shall entirely be the responsibility of the bidder. Govt. College of Technology Multan shall not 

be held responsible for any issues thereof. 

PRINCIPAL 

Govt. College of Technology, Qasim Pur Colony Multan 

  Web Site: www.tevta.gop.pk        Email: gct.mln@tevta.gop.pk         Ph: 061-6761988 

 

http://www.tevta.gop.pk/
http://www.ppra.punjab.gov.pk/
mailto:principalgctmtn@gmail.com
http://www.tevta.gop.pk/
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERERS 
1. These directions are provided to assist the tenderer in preparing and submitting his tender. 
The tender shall contain all information and data required to be furnished and shall be prepared 
and submitted in accordance with the instructions set forth herein. 
 

2. All necessary documents, such as copies of specifications (excluding standard 
specification books etc.), contract documents, including bill of quantities, estimated rates and                                  
any other documents required in connection with the preparation of tender or execution of works, 
signed by the AR/SR Committee will accompany the tender form. 

 
3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in 
connection with the preparation and E-Submission of his tender. 

 
4. The tenderer shall note that the ultimate responsibility for the quality of work and its 
conformity with the specifications and drawings rests solely with the successful bidder whose 
tender is accepted. 

 
5. The tenderer shall at his own expense, inspect and examine the site and surroundings 
and obtain for himself, on his own responsibility, all information that may be necessary for 
preparing the tender and entering into contract, and shall determine and satisfy himself by such 
means as he may consider necessary or desirable as to all matters pertaining to the tender. The                                          
tenderer shall also satisfy himself before submitting his tender as to the nature of grounds, 
hydrological and climatic conditions, the form and nature of the site, the nature and lay out of                           
the terrain, the availability of labour, water, electric power and transportation facilities in the area. 
The tenderer shall specially investigate into the sources of materials to be used for the works and 
satisfy himself about the quality and quantities of materials available for the completion of the 
work and the means of access to the site, the accommodation he may require and, in general, 
shall himself obtain all necessary information, as to the risks, contingencies and    other 
circumstances which may influence or affect his tender. The AR/SR Committee shall not assume 
any responsibility regarding information gathered, interpretation or deduction which the tenderer 
may arrive at, from the data that may be furnished with the contract documents. 

 
6. The tenderer shall fill up the bid schedule. All the bidders must quote their rates against  
each entry / item of BOQ/DNIT (Instead of Percentage) and completely fill the pages of rate 
analysis / summary / sub summary (as required by procuring agency) in their financial bids. 
 
7. All incomplete financial bids (i.e. blank BOQ / DNIT and blank entries / Pages of rate 
analysis / summary / sub summary etc) shall be declared as Non-Responsive and will not be 
included in the competition for determination of lowest evaluated bidders. 
 
8. Original bid security in Favor of “Principal Govt. College of Technology Multan” in the 
shape of Bank Guarantee/CDR/ Bankers Cheque/Pay Order/Demand Draft of the above-mentioned 
amount must be submitted physically at the below mentioned address well before the date and time 
of E-Submission of e-bids. E-Bids submitted through e-PADS shall only be entertained / accepted.  

 

9. (i) The tenderer shall work out the amount against each item of work in the bid schedule 

and will indicate the total amount of his tender on which he is willing to complete the works. The 

total amount worked out in the bid schedule shall be entered by the tenderer in his tender as his 

tender price for the work in case of discrepancy between amounts in figures and in words the 

amount in words shall prevail. 

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount 

is found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in 

working out of the amount of the tender and the total amount of the bid schedule will be 

adjusted accordingly. 
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(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be 

worked out on the basis of the amount divided by the quantity of the item shown in the bid 

schedule. 

(iv) If it is found that the tenderer has not entered any unit rate and amount against any 

of the pay items of the bid schedule, the AR/SR Committee shall fill in the blanks by noting the 

word “Nil” in such blanks at the time of opening of the tender. Such pay items shall be deemed 

to be covered by the rates of other items. 

(v) If the tenderer does not accept the adjusted/corrected amount of tender according to 

the above provision, his tender shall be rejected and the earnest money forfeited. 

 

10 The tender which proposes any alteration in the works specified in the bid schedule or in 

the time allowed for carrying out the works or in any other condition mentioned by the AR/SR 

Committee, will be liable to rejection. The tenderer shall sign each and every page of the tender 

and contract documents, without making any alteration. All enclosures issued with the contract 

documents, shall be attached with the tender duly signed by the tenderer. Any addition or 

alteration made after filling the form shall be duly attested by the tenderer. Non-compliance of this 

condition shall render the tender liable to rejection. 

 
11 The tenderer shall fill in the tender documents in ink: Errors, if any, shall be scored out 

and corrections rewritten legibly and attested by the tenderer. Any addition or alternation made 

after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall 

render the tender liable to rejection. Any tender with unattested correction shall be attested by the 

tenderer in the presence of other tenderers at the time of opening of the tender except that no 

correction shall be permissible in the rate or amount of the bid schedule or in the tendered price 

after the opening of the tender. 

 

12 Additional clause(s) for a particular work shall be typed on separate sheets by the AR/SR 

Committee, which will be annexed to the contract documents specifying the number of sheets(s). 

The tenderer shall not add or delete any additional clause(s) in the additional clause(s) sheet(s), 

provided by the AR/SR Committee. 

 
13 The quantities mentioned in the bid schedule are estimated quantities, to be used for 

preparing tenders, and the AR/SR Committee does not expressly nor by implication agree that 

the actual amount of works to be performed will correspond therewith. No payment will be made                       

on account of anticipated profits for work covered by the contract which is not performed, nor                  

will any adjustment in the unit rates set forth in the bid schedule be made because of an increase 

or decrease in the actual quantities from the estimated quantities indicated therein, except as 

determined in accordance with the provisions of clause 42 of the general conditions of                        contract. 

 
14 No tender without earnest money shall be entertained. Earnest money, calculated @ 2% 

of the estimated cost of the work (rounded suitably), shall be in the form of deposit at call 

receipt. The earnest money of three lowest bidders will be retained till the signing of contract 

agreement and other unsuccessful tenderers shall normally be returned by the Principal within a 

week of opening of the tenders and in any case not later than thirty (30) days following the date 

set for opening of tenders except in cases where the tenders are to be accepted by the Higher 

Authorities (TEVTA), in those cases the earnest money of only the three lowest bidders will be 
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retained and returned to the unsuccessful bidders not later than sixty (60) days of opening of the 

tenders. In the event of the tender being accepted, a receipt for the earnest money forwarded 

therewith, shall there upon be given to the contractor. The earnest money of the successful 

tenderer on execution of the contract covering work will be adjusted towards the amount of 

security deposit to be retained from the first amounts(s) payable to the contractor under the 

contract. 

15 The lowest evaluated bidder will be required to furnish the performance guarantee / quality 

assurance security (wherever required) before entering into a contract. Should the lowest 

evaluated bidder refuse or fail for any reason to furnish the performance guarantee / quality 

assurance security, it should constitute a just cause for rejection of his tender / annulment of 

award and in event of such rejection / annulment, the entire earnest money shall be forfeited to 

Government, as compensation for such default. 

16 (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a 

tender being submitted by a firm, it shall be signed separately by each member thereof, or in the 

event of the absence of any partner, it shall be signed on his behalf by a person holding a power 

of attorney authorizing him to do so. Such power of attorney should be produced with the tender 

and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other 

law in force. 

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by 

a document of formation of the joint venture, duly registered and authenticated by a competent 

court, in which shall be stated precisely, the conditions under which it shall function, its period of 

validity, the person(s) authorized to represent it and accept its obligations the participation of 

several firms forming the joint venture and any other information necessary to permit a full 

appraisal of its function. 

(iii) A tender submitted by a corporation must bear the seal of the corporation and be 

attested by its Secretary. 

(iv) In all cases, the tender must be signed by an individual or individuals having powers 

to legally bind the firm, joint venture, corporation or companies on whose behalf they are 

signing. 

 

17 Each tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule, 

which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, 

cover all obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the work. 

18 The tenderer may modify or withdraw his tender after E-Submission, provided that the 

modification or notice of withdrawal is received in writing by the AR/SR Committee prior to the 

prescribed deadline for E-Submission of tenders. The tenderer’s modification or notice of 

withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes additionally 

marked “MODIFICATION OR WITHDRAWAL” as appropriate. No tender may be modified 

subsequent to the deadline for E-Submission of tenders. Withdrawal of a tender during  the 

interval between the deadline for E-Submission of tenders and the expiration of the period of 

tender validity i.e. One Twenty (120) days as specified by the tenderer in the form of tender may 

result in the forfeiture of the tender security. 
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19 The tenderer shall E - submit the original tender documents complete in all respect 

and                                 keep a copy of the tender for his own record.  

 

20 The tenderer shall indicate in the space provided in the tender his full and proper 

address at which notices may be legally served on him and at which all correspondence in 

connection with his tender and the contract is to be sent. 

 

21 The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document. 

 
22 The AR/SR Committee will open E- Bids in the presence of intending tenderers or their 

authorized agents, who may be present at the time. The officer opening the tender will announce 

the names of the tenderer, tender rates and the presence of requisite tender security. 

 
23 Promptly after the opening of Tenders, the AR/SR Committee will undertake a detailed 

evaluation of tenders. The AR/SR Committee will determine whether each tender is substantially 

responsive to the requirements of the tender documents and conforms to all the terms, conditions 

and specifications of the tender documents without material deviation or reservation. If a tender is 

not substantially responsive to the requirements of the tender documents, it will be rejected by 

the AR/SR Committee, and may not subsequently be made responsive by the tenderer having 

corrected or withdrawn the non-confirming deviation or                              reservation. 

24 Except for information to be read out by the AR/SR Committee at the time of opening 

tenders in accordance with para 23 above, no information relating to the examination, clarification, 

evaluation and comparison of tenders and recommendations concerning the award of contract 

shall be disclosed to tenderers or other persons not officially concerned with such process. Any 

effort by a tenderer to influence the process of examination, clarification, evaluation and 

comparison of tenders, an in decisions concerning award of contract, may result in the rejection 

of his tender. 

 

25 To assist in the examination, evaluation and comparison of tenders, the AR/SR 

Committee may ask tenderers individually for clarification of their tenders, including breakdowns 

of unit rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the AR/SR Committee 

during the evaluation of the tender. 

 
26(A) In case the total tendered amount is equal to or less than 5% of the approved estimated 

(DNIT) amount, the lowest bidder will have to deposit quality assurance security from the 

Scheduled Bank as per Govt. Rules, within 15 days of issuance of notice or with in expiry period 

of bid, whichever is earlier. 

 

26 (B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, 

furnish to the tender approving authority in bank draft, cashier’s cheque, payment order or  bank 

guarantee (valid for three months beyond completion time/extended completion time) from  any 

scheduled Bank of Pakistan, the amount to make up performance guarantee and / or quality 
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assurance security (wherever required) and specified in the tender in item (h) of Memorandum 

of work. Should the lowest evaluated bidder refuse or fail for any reason to furnish the 

performance guarantee and / or quality assurance security (wherever required) within the 

specified time, it should constitute a just cause for rejection of his tender and in the event of 

such rejection the entire earnest money shall be forfeited to government as compensation for 

such default. 

 
27 The AR/SR Committee shall have the right of rejecting all or any of the tenders without 

assigning any reason thereof. The AR/SR Committee will not be bound to award the contract to 

the lowest or to any other tenderer. 

28 The unit rates and prices entered in the bid schedule will be the rates at which the 

contractor will be paid (Subject to the adjustment specified in Clause 55 of the annexed                             

conditions) and shall be deemed to include all costs of performing the work, including income tax, 

super tax, and/or other charges, duties and taxes of the Government, autonomous, semi- 

autonomous and local bodies, profits and costs of accepting the general risk, liabilities and 

obligations set forth in or implied from the contract. 

 
29 Prior to the expiration of the period of tender validity (120 days) prescribed in the tender 

form or any extension thereof that may have been granted by the tenderer, the AR/SR committee 

will notify the successful tenderer by cable and confirm in writing by registered letter that his tender 

has been accepted. This letter of acceptance shall name the sum which will be paid in 

consideration of the execution, completion and maintenance of the works as prescribed in the 

contract, (hereinafter called the contract price). The notification of award will constitute the 

formation of the contract. 

 
30. At the time, the AR/SR Committee informs the lowest bidder in writing, bidder will provide 

performance guarantee / quality assurance security (wherever required) within ten (15) days from 

receipt of letter, failing which his bid will be rejected and bid security will be forfeited. 

 

 
31 After the successful tenderer has signed the contract and furnished adequate performance 

guarantee and / or quality assurance security (wherever required) the AR/SR Committee will 

notify to the unsuccessful tenderers that they were unsuccessful. 

 

32 The completion period will be reckoned from the date of delivering the award or the                         handing 

over of the site to the contractor, whichever is later. 

 
33 A copy of the contract agreement may be obtained by the contractor at his own cost. 
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TENDER FOR WORK 
 

To 
 

The Principal, 

Government college of Technology, 

Multan. 
 
 

Dear Sir, 
 

I/We _____________________________  (Name of the contractor) 
The undersigned tenderer, having examined the conditions of contract, specifications, drawings, 
Bid schedule and addenda Nos.  Thereto, for the work 
of “Repair of Wood Workshop Verandah Mechanical Technology AT GCT MULTAN” and 
the woks associated therewith, and having examined the site of the above named works, or  
having caused the site to be visited on our behalf by my/our competent and reliable agent, and 
having satisfied myself/ourselves as to all conditions under which the above named work must 
be performed, hereby offer to execute, complete and maintain the whole of the above mentioned 
work including its ancillary works associated therewith, in accordance with the said contract 

documents, including the addenda indicated above, or such other sums as may be ascertained 
in accordance with the said conditions of contract and the rates, and the prices set forth in the bid 
schedule. 

 

2 As security for the due performance of the undertaking and obligations of this tender 
I/We submit herewith a deposit at call receipt No.   
Dated in the amount of Rs.    

(Rupees)   

from the Bank Branch drawn in your favour 
or made payable to you as earnest money, the full value of which will be absolutely forfeited to 
Government without prejudice to any other rights or remedies of the said Government, should 
I/We withdraw or modify the tender within its validity period of one Twenty (120) days, following 
the date of receipt of tender. 

 

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as 
attached with the tender shall be detained by Government towards the amount of security deposit 
specified in clause 48 of the said conditions of contract and item (d) of the memorandum of work. 

 
4. Should this tender be accepted by you I/We hereby undertake:- 

 
a) To sign all the necessary documents for entering into a contract agreement in the 

form set out in the contract document within Ten (10) days following your 
notification of such acceptance. 

b) To commence the work within the stipulated time named in item (f) of 
memorandum hereto annexed following the date of issuance of your order to 
proceed with or the handing over of the site, whichever is later and in the event of 
my/our failure to do so, the entire amount of earnest money deposited by me/us 
for which deposit at call receipt is enclosed herewith is to be absolutely forfeited to 
the Government. On the commencement of the work, I/We hereby also agree to 
abide by and fulfill all the terms or provisions of the said conditions of the contract 
annexed hereto so far as applicable and in default thereof, to forfeit and pay to 
Government the sums of money mentioned in the said conditions. 
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c) To complete and deliver the whole of the work comprised in the contract within the 
time stipulated in item No.(g) of the memorandum hereto annexed, subject to such 
extension in the time limit as may be granted under the conditions of contract. 

5. I/We also agree that when materials and/or equipment for the work are provided by the 
Government the rates to be paid for them shall be as provided in appendices annexed hereto. 

 

6. I/We agree to abide by this tender for the period of one twenty (120) days following the 
date set for receiving of tenders and it shall remain binding upon me/us and may be accepted by 
you at any time before the expiration of that period. 

 
7. Unless and until a formal agreement is prepared and executed, this tender, together with 
your written acceptance thereof, shall constitute a binding contract between us, and shall be 
deemed for all purposes to be the contract agreement. 

 
8. I/We understand that you are not bound to accept the lowest or any tender you may 
receive, and that you will not defray any expenses incurred by me/us in tendering. 

Thanking you, 
 

Yours Faithfully, 
 
 

 

(Signature of tenderer) 

 
 

Name  ___________________________ 
 

Dated this day  Address  ___________________________ 

 

of 2025 

 

 
The above tender is hereby accepted by me on behalf of Government. 

 
 

 

(Signature of Principal) 
 
 

❖ In case the above address is changed, the contractor will immediately notify in writing to 
the Principal, his new address. 
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Memorandum of work 
(To be filled in by the Government Department) 

(a)  General Description of “Repair of Wood Workshop Verandah Mechanical 

Technology GCT Multan” (If several sub works are included, they should be 

detailed in a separate sheet). 

 

 

(b) Estimate cost:  
Rs. 1,824,557/- (One Million Eight Hundred twenty thousand five hundred fifty seven). 

 

(c) Amount of earnest money to accompany the tender Rs. 36500/- (Thirty Six Thousand five 
hundred). (to be furnished by the tenderer in the shape of deposit at call from a scheduled     

Bank of Pakistan). 

 
(d) Percentage of security deposit to be retained from the bills. 

 
 

i. On the amount of work done upto 

Rs.5 million = Ten (10) percent. 

ii. On the amount of work done beyond 

Rs. 5 million = Five (5) percent. 

 
 

(e) Minimum amount of interim running bills Rs. NIL 

(f) Mobilization period: 05 days. 
 

(g) Time allowed to complete the work after the expiry of mobilization period: 55 days. 

(h) Amount of performance guarantee 

Rs ----------- 5% of bid price in the case of bid price exceeding Rs 50 million as per General 

Direction for the guidance of tenderer 26(B) read with general conditions of Contact 

Clause (7) and amount of quality assurance security (If Any) Rs ------- as per General 

Directions for the guidance of tenderer 26(A). 

(i) Period of maintenance:  

(After the date of issuance of certificate of completion) 06 Months
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“FORM D.F.R. (P.W.) 28-A” 
(Referred to in Rule 7.36) 

FORM OF GUARANTEE 
 

WHEREAS a contract for work has been awarded by the Governor of the Punjab acting through 

Principal GCT Multan, the Government of the Punjab TEVTA Department (hereinafter called the 

Government) to M/S (hereinafter called the contractor); 

 
AND WHEREAS under the terms of the said contract the Government has agreed to advance a sum of 

Rs. to the contractor for execution of the said work. The said amount shall be 

recovered after lapse of 20% contract period or after the execution of the 20% of the work (financial 

terms), whichever is earlier. The rate of recovery shall be 25% of the value of work done in each interim 

pay certificate (running bill); 

 
AND WHEREAS the Government has required the contractor to furnish a bank guarantee from any 

scheduled bank for securing the payment of the sum advanced thereon:- 

 
It is agreed as follows:- 

 
1. I acting on behalf of (hereinafter called guarantor) hold and       

firmly       bind        to        the        Government        in        the        sum        of Rs. 

.(Rupees  ) payable on the same sum given as mobilization advance to the 

contractor. 

2. The guarantor hereby undertakes to pay the said amount payable to the Government of the 

Punjab on demand in case the contractor makes a default in the payment of said amount under 

the terms and conditions of the contract. 

3. The guarantee shall be irrevocable and shall remain in force till the sum advanced payable 

thereon has been repaid in full by the contractor. 

4. The liability of the guarantor shall in no case exceed the aggregate amount of Rs.

 (Rupees ) payable thereon for the payment of which 

the guarantor hereby undertakes to bind itself and promises to pay the whole or any portion 

of this amount to the Government without making a reference to the contractor. 

 
IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee 

This   Guarantor (Scheduled Bank) 

2. This notification shall be applicable to future/new projects. 

 

 
 

BY ORDER OF THE GOVERNOR OF THE PUNJAB 

SECRETARY FINANCE 

  



Sr. 

No.
Item Referance in MRS Description Quantity Unit

Bidder Item 

Rate(Rs.)

Bidder Item 

Unit for 

Payment

Amount (Rs.)

Column 

1
Column 2 Column 3 Column 5 Column 6 Column 7 = (4 x 5)/6

A

1  Ch.4 Page 32 item No. 22A Dismantling 1st class tile roofing 1482 S.ft S.ft 100 S.ft

2  Ch.4 Page 31 item No. 13
Dismantling brick work in lime or 

cement mortar
873.35 C.ft C.ft 100 C.ft

3 Ch.4 Page 32 item No. 20

Dismantling cement concrete 

reinforced, separating 

reinforcement from concrete, 

cleaning and straightening the same

313 C.ft C.ft 100C.ft

4  Ch.7 Page 49 item No. 5(i)

Pacca brick work in ground floor 

with cement, sand mortar Ratio 1:4 873.35 C.ft C.ft 100 C.ft

5 Ch.6 Page 39 item No. 6A(I)

Reinforced cement concrete in roof 

slab, beams, columns  lintels, 

girders and other structural 

members laid in situ or precast laid 

in position, or prestressed members 

cast in situ, complete in all 

respects,Type C (nominal mix 1: 2: 

4)

556 C.ft Cft P.Cft

6 Ch.6 Page 42 item No. 12B(II)

Fabrication of mild steel 

reinforcement for cement concrete 

including cutting, bending, laying in 

position, making joints and 

fastenings, including cost of binding 

wire and labour charges for binding 

of steel reinforcement (also 

includes removal of rust from 

bars)Main 1/2" dia @ 6" c/c & 

Dist3/8" @ 8" c/c

1410 K.G K.G 100 K.G

7 Ch.11 Page 71 item No. 9A
Cement plaster 1:4 upto 20' (6.00 

m) height ,3/8" (10 mm) thick
935 S.ft S.ft 100 S.ft

8 Ch.11 Page 71 item No. 18B

Cement pointing struck joints, on 

walls, upto 20' (6.00 m) height ratio 

1:3
935 S.ft S.ft 100 S.ft

9 Ch.26 Page 205 item No. 39I

Supplying and laying polythene 

sheet over D.P.C. under floors and 

on roofs, etc ,300 gauge (.003" 

thick)

1314 S.ft S.ft 100 S.ft

BID SCHEDULE
Repair of Wood Workshop Verandah Mechanical Technology 

  GOVT COLLEGE OF TECHNOLOGY, MULTAN

Name of Firm / Contractor:                                                                                                                      PEC No:

Amount: Rs. 1824557/-                                                              Time Limt: 60 Days                                   Earnest Money: Rs.36500 /-

Repair of Wood Workshop Verandah Mechanical Technology GCT Multan (A)

 NTN No:                                                                                          Firm Registered CNIC No:     

Column 4

Engr.Mudaser
Typewriter

Engr.Mudaser
Typewriter
Page 12 of 47



Sr. 

No.
Item Referance in MRS Description Quantity Unit

Bidder Item 

Rate(Rs.)

Bidder Item 

Unit for 

Payment

Amount (Rs.)

Column 4

10 Ch.9Page 57 item No.5

Single layer of tiles 9"x4½"x1½" 

(225x113x40 mm) laid over 4"(100 

mm) earth and 1" (25 mm) mud 

plaster without Bhoosa, grouted 

with cement sand 1:3 on top of RCC 

roof slab, provided with 34 lbs. per 

%Sft. or 1.72 Kg/Sq.m bitumen 

coating sand blinded.

1274 S.ft S.ft 100 S.ft

11 Ch.19Page 118 item No.47(v)

Providing, fixing, testing and 

commissioning of µ-PVC 

(Unplasticized Polyvinyl Chloride ) 

Nikasi/ SWV pipe, Dadex / Popular / 

Beta or approved equivalent 

manufacturer, plain / Bell Ended / Z - 

Joints conforming to BS 4514 / BS 

5255 - EN 1329 including the cost of 

specials and Solvents complete in all 

respects, as per drawings & 

specifications and / or as approved 

and directed by the Engineer 

Incharge.(v) 110 mm

96 R.ft R.ft P.Rft

12 Ch.24 Page 156 item No.3

Supply and erection of PVC pipe for 

wiring recessed in walls including 

inspection boxes, pull boxes, hooks, 

cutting jharries rand repairing 

surface, etc., complete with all 

specials 25 mm i/d

160 R.ft R.ft P.Rft

1

Grand Total

Deduction of Old Materials (B)

                                  Deduction of old Material 

1-Old Steel Bars Approximately 403.16 Kg

2-Old Brick Tiles (1778 Nos)

3-Old Brick Tiles Bats (74 Cft)

4-Old Brick (5895 Nos)

5-Old Brick Bats (436.6 Cft)

Note :Deduction cost of old material is Rs.172183/-

Total Amount (A-B) in Rs.

Add 16% PRA

Engr.Mudaser
Typewriter
Page 13 of 47
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

 
Clause 1 
In the contract (as herein after defined) the following words and expressions shall have the 

meanings hereby assigned to them, except where the context otherwise requires:- 

 
1) “Agent” means the person appointed by the contractor to act on his behalf in his  

absence; 

 
2) “Certificate of completion” means the certificate of completion given by the AR/SR 

Committee pursuant to clause 40 of these conditions; 

 
3) “Contract” means the contract agreement, the documents set out therein and 

includes the conditions of contract, the tender and acceptance thereof, the 

specifications, the drawings, the bid schedule, schedule of rates and the prices; 

 
4) “Contractor” means the person or persons, firm or company whose tender has 

been accepted by the AR/SR Committee, and shall include the contractor’s duly 

authorized representative, successors and assigns; 

 
5) “Contract price” means the sum named in the tender, subject to such addition 

thereto or deductions there from as may be made under the provisions of the 

contract; 

 
6) “Constructional Plant” means all appliances, or things required in or about the 

execution, completion, or maintenance of the woks or temporary works, but does 

not include the materials or other things intended to form or forming part of 

permanent or temporary works; 

 
7) “Drawings” means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or approved 

in writing by the AR/SR Committee; 

 
8) “AR/SR Committee” means the Committee or any other officer who for the time 

being and from time to time is in charge of the works and includes an officer 

appointed by the Government to act as AR/SR Committee for the purposes of the 

contract; 

 
9) “Government” means the Government of the Punjab; 

9-a) “Item Rates” mean the rates determined on the basis of the market rates system 

introduced by the Government in replacement of the Composite Schedule of Rates 

1998 through Finance Department Notification No.RO (Tech) F.D.2-3/2004 dated 

02.08.2004 (Annexure A). 

 
10) “Period of maintenance” means the period during which the contractor is obliged 

to guarantee the work or defined portions of work against defect and during which 
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he is obliged to perform any maintenance procedure that may be specified by the 

AR/SR Committee and shall be calculated from the date of the certificate of 

completion given by the AR/SR Committee in accordance with clause 40 hereof 

or in the event of more than one certificate having been issued by the AR/SR 

Committee under the said clause from the respective dates so certified; 

 
11) “Maintenance” means the repairs, amendment, reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear 

and tear as may be required of the contractor in writing by the AR/SR Committee 

during the period of maintenance; 

 
12) “Programme of work” means the Programme of work submitted by the contractor 

and approved by the AR/SR Committee and includes and amendment thereto 

made from time to time and approved by the AR/SR Committee; 

 
13) “Site” means the lands and other places on, at, over, under; in or through which 

the works are to be executed or carried out in pursuance of the contract or any 

adjacent land, or part or street, which may be allotted or used for the purpose of  

carrying out the contract or any lands or places provided by the AR/SR Committee 

for the purpose of the contract together with such other places as may be 

specifically designated in or pursuant to the contract as forming part of the site; 

 
14) “Specifications” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time be furnished or 

approved in writing by the AR/SR Committee. 

 
15) “Temporary works” means all temporary works of every kind required in or about 

the construction, completion or maintenance of the works; 

 
16) “Works” means the works to be executed in accordance with the contract and 

includes any permanent works as required for the performance of the contract. 

Clause 2: 

 
Marginal 

headings for 

information 

only 

 

 
Clause 3 

Terms to include 

designation of 

corresponding 

post 

 
 

The marginal headings, the words, notes, titles and phrases used in these general 

conditions and documents attached hereto, are strictly for information and 

direction of the reader with regard to the contents of the said documents and shall 

by no means be invoked for interpretation of the said clauses nor shall they be 

deemed to be part thereof or be taken into consideration in the interpretation 

thereof or of the contract. 

 
The term “Executive Engineer” “Superintending Engineer” and “Chief Engineer” 

used in the contract and the documents attached thereto, shall respectively be 

taken to include the terms “Principal”, “Regional Director” and “Director 

General” or the holder of the corresponding posts in relation to the work. 



Page 16 of 47  

 
 
 
 
 
 
 

Documents 

mutually 

explanatory 

 

Clause 4 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Clause 5 

CONTRACT DOCUMENTS 

 
Except if and to the extent otherwise provided by the contract, the conditions of 

contract and additional conditions annexed hereto shall prevail over those of any 

other document forming part of the contract. Subject to the foregoing, the several  

documents forming the contract are to be taken as mutually explanatory of one 

another, but in case of any error, omission, ambiguity or discrepancy is found 

between these documents, the same shall be reported to the AR/SR Committee 

who shall correct such error or omission or explain and adjust the ambiguity or 

discrepancy, as the case may be, and shall thereupon issue to the contractor 

instructions directing in what manner the work is to be carried out. Provided always 

that if in the opinion of the AR/SR Committee compliance with any such 

instructions shall involve the contractor in any expenses which by reason of any 

such error, omission, ambiguity or discrepancy, the contractor did not have reasons 

to anticipate, the AR/SR Committee shall pay such additional sums as he shall 

certify to be reasonable to cover such expenses. Provided further that any work 

done by the contractor, which perpetuates or adds to any error, omission, 

ambiguity or discrepancy, already discovered and pointed out, shall be considered 

to have been done at the contractor’s own risk. 

 

Custody of 

drawings 

 

 

 

 

 

 

Classified 

drawings 

 

 

 
One copy of 

Drawing to be 

kept on site. 

 

 

 

 

Further 

drawings and 

instructions 

1) The drawings shall remain in the sole custody of the AR/SR Committee but two 

sets of the detailed or working drawings will be obtained by the contractor free of 

cost from the AR/SR Committee after acceptance of his tender. The contractor 

shall provide and make at his own expense any further copies required by him. On 

the completion of the contract, the contractor shall return to the AR/SR Committee 

all drawings provided to him under the contract. 

2) If so instructed, the contractor shall undertake not to disclose details of classified 

drawings, other than to men in his employ, and will give an undertaking to the 

AR/SR Committee that these drawings are not replicated or passed on to others 

or used by any other agency/person. 

3) One copy of the drawings furnished to the contractor as aforesaid shall be kept by 

the contractor at site and the same shall at all reasonable times also be made 

available for inspection and used by the AR/SR Committee or by any of his 

superior officer, or by any other person authorized by the AR/SR Committee in 

writing. 

4) The AR/SR Committee shall supply to the contractor, from time to time during the 

progress of the works, such further drawings and instructions as shall be 

necessary for the purpose of the proper and adequate execution and maintenance 

of the works, and the contractor shall carry out and be bound by the same. The 

contractor shall give adequate notice in writing, to the AR/SR Committee of any 

such further drawing and instructions that contractor may require for execution of  

works or otherwise under the contract. 
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GENERAL OBLIGATIONS 

Clause 6: 
 

Contract 

agreement 
The contractor shall, when called upon so to do by the AR/SR Committee enter into and 

execute a contract agreement in the form annexed on stamp paper. 

Clause 7: 

In every case where performance guarantee and/ or quality assurance security has been 

provided, as specified in item (h) of Memorandum of Work, contractor shall furnish/ 

Performance 

Guarantee/ 

Quality 

Assurance 

Security 

Maintain the performance guarantee and/ or quality assurance security for the extended 

period of completion under Clause 37 of the Agreement. All compensations or the sums 

of money payable by the contractor under the terms of this contract may be deducted from 

or paid by the sale of sufficient part of his performance guarantee and/ or quality 

assurance security, and in the event of his performance guarantee and/ or quality 

assurance security reduced by reason of any such deduction or sale as aforesaid the 

contractor shall within ten days thereafter make good in cash or other securities as 

aforesaid any sum or sums which may have been deducted from, or raised by sale of  

performance security or any part thereof. 
 

The performance guarantee and/ or quality assurance security deposit lodged by a 

contractor (in cash or/other form) shall be refunded to him after the expiry of three months 

after the issue of the certificate of completion of the work under Clause 40 here of by the 

AR/SR Committee or along with the final bill if it is prepared after that period on account 

of some unavoidable circumstances. 

Clause 8: 

i. The contractor shall if so required by the AR/SR Committee submit in writing to the 

AR/SR Committee within the period specified by him for his approval a Programme 

Programme of 

work to be 

furnished it so 

required by 

AR/SR 

committee 

showing the order of procedure and the method in which he proposes to carry out the 

works. The time and progress chart shall be prepared indirect relation to the time period  

stated in item (g) of the memorandum hereto annexed for the completion of individual 

items thereof and the works as a whole. It shall indicate the forecast of the date for  

commencement and completion of various trade processes or section of the works, and 

shall be amended as may be required by agreement between the AR/SR Committee and 

the contractor within the limitation of time imposed in the contract documents. 

ii. The contractor shall also, whenever required by the AR/SR Committee, furnish for his 

information full particulars in writing of the organization and staff by which he proposes to 

direct and administer his performance of the contract and also such further information 

concerning the contractor’s arrangements for the carrying out the work and of the 

constructional plants or temporary works which the contractor intends to supply, use or  

construct, as the case may be. 

iii. The Submission to and approval by the AR/SR Committee of such Programme, or the 

furnishing of such particulars or information shall not relieve the contractor of any of his  

duties or responsibilities under the contract. 

iv. In the event of the non-Submission of the Programme or revised/amended Programme of 

Action when 

Programme 

not submitted 

in time 

work by the contractor for approval by the AR/SR Committee within the period specified 

by the AR/SR Committee, the contractor shall be liable to pay as compensation an 
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amount, equal to ¼ % per day or such smaller amount as the AR/SR Committee (whose 

decision in writing shall be final) may decide on the total tendered amount of the work,  

subject to maximum of 2% of contract amount. 

Clause 9: 

The contractor shall be responsible for the true and proper setting out of the works in 
Setting out relation to original points, lines and levels of reference given by the AR/SR Committee in 

writing and for the correctness (subject as above mentioned) of the position, levels,  

dimensions and alignments of all parts of the works and for the provision of all necessary  

instruments, appliances and labor in connection therewith. If at any time during the 

progress of the work, any error shall appear or arise in the position, levels, dimensions, or 

alignment or any part of the works, the contractor on being required so to do by the AR/SR 

Committee, shall at his own expense, rectify such error to the satisfaction of the AR/SR 

Committee, unless such error is based on incorrect data, supplied in writing by the AR/SR 

Committee, in which case the expenses of rectifying the same shall be borne by the 

Government. The checking of any setting out or of any line or levels by the AR/SR 

Committee shall not in any way relieve the contractor of his responsibility for the 

correctness thereof, and the contractor shall carefully protect and preserve all points, 

marks, lines levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes for 

location, and other things used in setting out the works. 

 
 

 
Work to be 

executed in 

accordance 

with the 

Clause 10: 

The contractor shall execute the whole and every part of the works in the most substantial 

and workman-like manner, and both as regards material and otherwise in every respect in 

strict accordance with the specifications. The work executed by the contractor shall also 

conform to the design(s) and/or drawings and instructions in writing relating to the work 

specifications 

drawings 

orders etc. 

signed by the AR/SR Committee and lodged in his office, and to which the contractor 

shall be entitled to have access at such office, or on the site of the work for the purpose of 

inspection during office hours. The contractor shall, if so required; be entitled at his own 

expenses to make or cause to be made copies of specifications, and of all such designs, 

drawings and instructions as aforesaid. 

Clause 11: 

In the case of any class of work for which there is no such specification as mentioned is 

Action where no 

specifications 

are provided 

para-2 of the general directions for the guidance of the tenderer annexed hereto, such 

work shall be carried out in accordance with the prescribed standard specifications, and 

in the event of there being no such specifications, in accordance with the specification 

attached with the tender, if however, there is no standard specification or specifications 

attached with the tender, the work shall be carried out, in all respects in accordance with 

the instructions and requirements of the AR/SR Committee 

Clause 12: 
 

Works to be 

under direction 

of AR/SR 

Committee 

All works to be executed under the contract shall be executed under the directions and 

subject to the approval in all respects, of the AR/SR Committee who shall be entitled to 

direct at what point or points and in what manner they are to be commenced and from 

time to time carried on. 
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Lighting at 

night work 

 

 
Watching and 

lighting 

Clause 13: 

i. In the event of night work being carried on, the contractor shall provide and maintain such 

good and sufficient lights as will enable the work to proceed with satisfactorily and without 

danger. Similarly, the approach to the site and works where the night work is being carried 

out shall be efficiently lighted. All arrangements adopted for such lighting shall be to the 

satisfaction of the AR/SR Committee 

ii. The contractor shall in connection with the works provide and maintain at his own cost all 

lights, warning lights, caution boards, attendants, guard fencing and watch men, when 

and where necessary or required by the AR/SR Committee for the protection of the work 

or for the safety and convenience of the public or others. 

Clause 14: 

Arrangements to 

safeguard 

danger to 

unfinished work 

 
The contractor is expected to make himself acquainted with the weather conditions, etc,  

and make his arrangements in such a manner that unfinished work is not in danger from 

storms, floods, etc. A claim by the contractor for a loss caused by any such eventuality 

will not be entertained by the Government. 

 
 
 

 
Contractor 

to supply 

plant, 

ladders, 

scaffolding, 

etc. 

 

 

 

 

 

 

 

 

 

 

 

 
Contractor 

liable to pay 

damages 

arising from 

Clause 15: 

The contractor shall supply at his own cost all materials (except such materials, if any as 

may in accordance with the contract be supplied from the departmental store) 

constructional plants, tools, appliances, implements, ladders, cordage, tackles, 

scaffoldings and temporary works, requisite or proper for the execution of the works, 

whether original, altered or substituted, and whether included in the specifications or other 

documents forming part of the contract referred to in these conditions or not, or which may 

be necessary for the purpose of satisfying or complying with the requirements of the AR/SR 

Committee as any matter as to which under these conditions he is entitled to be satisfied, 

or which he is entitled to require together with carriage therefore, to and from the work. 

The contractor shall also supply without charge the requisite number of persons with the 

means and materials necessary for the purpose of setting out works, and counting, 

weighing, and assisting in measurement or examination at any time, and from time to time 

of the work or materials. Failing his so doing the same may be provided by the AR/SR 

Committee at the expense of the contractor, and the expenses may be deducted from 

any money due to the contractor under the contract, or from his security deposit. The 

contractor shall also provide all necessary fencing and lights required to protect the public 

from accident, and shall be bound to bear the expenses of defense of every suit action or 

other proceedings at law that may be brought by any person for injuries sustained by him 

owing to neglect in taking the above precautions and to pay any damages and costs which 

may be awarded in any such suit, action or proceedings to any 

non-provision 

of lights, 

fencing etc. 

such person, or which may with the consent of the contractor be paid to compromise any 

claim by any such person. 

 

 
Notice to be 

given before 

the work is 

covered up. 

Clause 16: 

The contractor shall give not less than five days notice in writing to the AR/SR committee 

or his subordinates in charge of the work, before covering up or otherwise placing  beyond 

the reach of measurement any work in order that the same may be measured, 
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and correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover up or place beyond the reach of  

measurement any work without the consent in writing of the AR/SR Committee or his 

subordinate in charge of the work. If any work is covered up or placed beyond the reach 

of measurement, without such notice having been given and consent obtained, the same 

shall be uncovered at the contractor’s expenses, and no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

Clause 17: 

1) The contractor shall provide and employ on the site for the purpose of and in 

Contractor’s 

employees. 

 

 

 

 

 

 

 

 

 
 

Removal of 

contractor’s 

employees. 

Connection with the execution and maintenance of the work under the contract:- 

 
(a) Only such engineer and technical assistance as are skilled and experienced in 

their respective callings, and such sub-agents, foremen and leading hands as are 

competent to give proper supervision of the work, they are required to supervise, 

and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of works under the contract. 

 
2) (i) The AR/SR Committee shall have full powers at all times to object to the 

employment and to require the contractor to remove forthwith from the site, the 

agent, workman, foreman or any other person employed by the contractor or any 

sub-contractor, who in the opinion of the AR/SR Committee misconducts himself 

or is incompetent or negligent in the proper performance of his duties or whose 

employment is otherwise considered by the AR/SR Committee to be 

undesirable, and the contractor shall comply with the request forthwith. 

 
(ii) No such agent, workman, foreman or other employees after his removal from the 

work by request of the AR/SR Committee shall be re-employed or reinstated by 

the contractor for the purposes of and in connection with the contract at any time, 

except with the prior approval in writing of the AR/SR Committee. 

Clause 18: 

(a) The contractor shall employ for each contract, whole time qualified technical 

personnel to the satisfaction of the AR/SR Committee for the supervision of the 
Whole time 

qualified technical 

personnel for 

supervision of work 

work at the scale given below:- 

On contracts valuing:- 

 
(i) Upto Rs.7.5 Million One diploma engineer. 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

One junior graduate engineer. 

 
(b) If the contractor fails to employ the qualified technical personnel to the above scale, 

the AR/SR Committee shall, after giving the contractor 15 days’ notice to this effect, 

have the option to employ to make up the deficiency in the number of such persons 

at the risk and cost of the contractor. 
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Clause 19: 
 

 
 

 
Opportunities 

for other 

contractors. 

The contractor shall in accordance with the requirements of the AR/SR Committee 

afford all reasonable opportunities for carrying out the work by any other 

contractor(s)/specialist contractor(s) executing a part of the original work or ancillary 

to the work, employees/workmen of such contractor(s) or those of the Government,  

who may be employed in execution of, or near the site of work not included in the 

contract. If, however, the contractor provides any material services/assistance or  

facilities to any such contractor or to the Government on the written request of the 

AR/SR Committee, he shall be paid a reasonable sum as determined by the AR/SR 

Committee or paid according to provision in bid schedule if already made therein. 

 
 

 
Damage to 

persons and 

property 

Clause 20 

1) The contractor shall indemnify and keep indemnified the Government against all  

losses and claims for injuries or damage caused to any person or any property 

whatever, (other than surface or other damage to land or crops being on the site 

suffered by tenants of occupants) which may arise out of or in consequence of the 

construction and maintenance of the works and against all claims, demands, 

proceedings, damages, costs, charges and expenses whatever in respect of or in  

relation thereto. Provided always that nothing herein contained shall be deemed to 

render the contractor liable for, or in respect of or to indemnify the Government 

against any compensation or damages for or with respect to:- 

a) The permanent use or occupation of land by the works or any part thereof or (save 

as hereinafter provided) surface or other damage as aforesaid. 

b) The right of the Government to construct the works or any part thereof on, over, 

under, in or through any land. 

c) Interference whether temporary or permanent with any right of light, air, way or  

water, or other assessment of quasi-easement which is the unavoidable result of 

the construction of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect done 

or committed during the currency of the contract of the Government, its agents, 

servants or other contractors (not being employed by the contractor) or for or in 

respect of any claims, demands, proceedings, damages, costs, charges, and 

expenses in respect thereof or in relation, thereto. 

Provided further that for the purposes of this clause the expression “the site” shall be 

deemed to be limited to the Area define in the specification or shown on the drawings 

in which land and crops will be disturbed or damaged as an inevitable consequence of 

carrying out the works. 

2) The Government  will  indemnify  the  Contractor  for  and  against  all  claims, 
Indemnity by 

the Government 
demands, proceedings, damages, costs, charges and expenses in respect of the 

matters referred to in the proviso to sub-clause (1) of this clause. 

 
Note: - The limit of various departments for the application of this clause is as follows:- 

 
1) Buildings Contracts exceeding Rs.5 Million. 
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2) Public Health Engineering. Contracts exceeding Rs. 5 Million. 

3) Highways. Contracts exceeding Rs. 10 Million. 

4) Irrigation. The clause would not apply. 

5) Housing and Physical Planning Contract exceeding Rs. 5 Million. 

The clause may be adopted in contracts of smaller amount wherever so directed by the 

AR/SR committee. 

Clause 21: 

 
Work to be open 

to inspection 

 

 
 

Contractor or his 

responsible 

agent to be 

present. 

All works under or in the course of execution or executed in pursuance of the 

contract, shall at all-time be open to inspection and supervision of the AR/SR 

Committee or his subordinate, and the contractor shall at all times during the usual 

working hours and at all other times for which reasonable notice of the intention of 

the AR/SR Committee, his senior or his subordinate to visit the works shall have 

been given to the contractor, either himself be present to receive orders and 

instruction or have an agent, duly accredited in writing present for that purpose. 

Orders given to the contractor’s agent shall be considered to have the same force 

as if they have been given to the contractor himself. 

 
 

Giving of 

notices and 

payment of 

fees. 

 

 

 

 

Compliance 

with status 

regulations 

etc. 

 

 

 

Payment of 

income tax 

and other 

taxes. 

Clause 22: 

i. The contractor shall give all notices, and at his own cost pay all fees, required to 

be given or paid by any national or state statute, ordinance or other laws any 

regulation or by-laws of any local or other duly constituted authority in relation to 

the execution of the works or of any temporary works and by the rules and 

regulations of all public bodies and companies whose property or rights are 

affected or may be affected in any way by the works or any temporary works. 

ii. The contractor shall conform in all respects with the provisions of any such federal, 

provincial and local statutes, ordinance or law as aforesaid and the regulations or 

by-laws of any local or other duly constituted authority, which may be applicable 

to the works, or to any temporary works and with such rules and regulations of 

Public Bodies and companies as aforesaid and shall keep the Government 

indemnified against all penalties and liabilities of every kind for breach of any such 

statutes, ordinance or law, regulation or by-laws. 

iii. The contractor shall be responsible for the payment of all income tax, super tax 

and other Government or local taxes arising out of the contract, which shall not be 

reimbursed to him by the Government and the rates and prices stated in the bid 

schedule shall be deemed to cover all such taxes. 

Clause 23: 

Cost of bonds. 

 

 
Clause 24: 

Change in the 

constitution 

of firm 

Clause 25: 

Photographs and 

advertisements. 

The cost of various bonds to be entered into and executed between the contractor 

and the AR/SR Committee shall be in all respects, at the expense of the 

contractor. 

 
 

In the case of tender by partners, any change in the constitution of the firm, joint  

venture, company or corporation shall be forthwith notified by the contractor to the 

AR/SR Committee for his information. 

 
Photographs of the works shall be taken by permission of the AR/SR Committee. 

Only signs or other advertisement approved by the AR/SR Committee may be 
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displayed at or near the works. Photographs of the works shall not be published 

without prior written approval of the Government, which shall not be unreasonably 

withheld. 

 
 

Clause 26: 

Assignment. 

 

 

Clause 27: 

 
 
 

Subletting. 

 

 

 

 

 

 

 

Clause 28: 

ASSIGNMENT AND SUB-LETTING 

 
The contractor shall not assign the contract or any part thereof or any benefit or  

interest therein or there under without the prior written consent of the AR/SR 

Committee. 

 
 
The contractor shall not sublet the works or any part thereof except where 

otherwise provided by the contract, without the prior written consent of the               AR/SR 

Committee and such consent, if given, shall not relieve the contractor from any 

liability or obligation under the contract and he shall be responsible for the acts, 

defaults and negligence of any sub-contractor, his agents, servants or workmen 

as if they were the acts, defaults or neglects of the contractor, his agents, servants 

or workmen. Provided always that the provision of labour as a piecework basis 

shall not be deemed to be a subletting under this clause. 

 

MATERIAL AND WORKMANSHIP 

 
Quantity of 

materials and 

workmanship 

and tests 

 

 

 

 

 

 

 
Cost of samples 

 

 

 

 

 
 

Cost of tests 

 

 

 

 

 
Cost of tests 

etc not 

provided for 

1) All materials and workmanship shall be of the respective kinds described in the 

contract and in accordance with the instructions of the AR/SR Committee and 

shall be subjected from time to time to such tests as the AR/SR Committee may 

direct at the place of manufacture or fabrication or on the site or at all or any of  

such places. The contractor shall provide such assistance, instruments, machines, 

labour and materials as are normally required for examining, measuring and 

testing any work and the quality, weight or quantity of any material used and shall 

supply samples of materials before incorporation in the works for testing, as may 

be selected and required by the AR/SR Committee. 

2) All samples shall be supplied by the contractor at his own cost if the supply thereof 

is clearly intended by or provided for in the specifications or bill of quantities but if 

not then at the cost of the Government. 

 
3) The cost of making any test shall be borne by the contractor if such test is clearly 

intended by or provided for in the specification or bill of quantities and (in the cases 

only of a test under load or of a test to ascertain whether the design or any finished 

or partially finished work is appropriate for the purposes which it was intended to 

fulfill) is particularized in the specification or bill of quantities in sufficient detail to 

enable the contractor to price or allow for the same in his tender. 

4) If any test is ordered by the AR/SR Committee which in either:- 

a) Not so intended by or provided for; or 

b) (in the cases above mentioned) is not so particularized; or 
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c) Through so intended or provided for is ordered by the AR/SR Committee 

to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested. 

Then the cost of such test shall be borne by the contractor if the test shows the 

workmanship or materials not to be in accordance with the provisions of the contract or  

the instructions of the AR/SR Committee but otherwise by the Government. 

Clause 29: 
 

Constructional 

material fittings. 

etc. to conform to 

representative 

samples approved 

by AR/SR 

committee 

 

 
Clause 30: 

 
 

 
Stores to be 

supplied by 

Government 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Clause 31: 

Action and 

compensation 

payable in 

cases of bad 

work 

Before any constructional material, fittings is brought to the site of work, the 

contractor shall submit to the AR/SR Committee representative samples of the 

material fittings, etc, he proposes to use. The samples after approval will be 

retained by the AR/SR Committee in his custody and the contractor shall be 

responsible for ensuring that materials and fittings, etc, conforming to such 

samples are used throughout the contract, failing which the material, fittings, etc, 

will not be accepted and shall be removed forthwith from the site of work if so 

desired by the AR/SR Committee. 

 
 

If the specification, or the estimate of the work provides for the use of any special  

description of material and equipment to be supplied from the AR/SR Committee 

store or if it is required that the contractor shall use certain stores to be provided 

by the AR/SR Committee (such materials, stores and equipment and the prices 

to be charged therefore as hereinafter mentioned being so far as practicable for 

the convenience of the contractor but not so as in any way to control the meanings 

or effect of this contract specified in the schedule of memorandum hereto 

annexed), the contractor shall be supplied with such materials and stores as 

required from time to time to be used by him for the purpose of the contract only; 

and the value of the full quantity of materials and stores so supplied at the rates 

specified in the said schedule or memorandum may be set off or deducted from 

any sums due or to become due, to the contractor, under the contract or otherwise: 

or against or from the security deposit. All materials supplied to the contractor shall 

remain the absolute property of the Government, and shall not, on any account be 

removed from the site of works without the written permission of the AR/SR 

Committee, and shall at all times be open to inspection of the AR/SR Committee. 

Any such material unused or in perfectly good condition at the time of the 

completion or termination of the contract shall be returned to the College’s store, 

if by a notice in writing under his hand he shall so require; but the contractor shall 

not be entitled to return any such materials unless with such consent, and shall 

have no claim for compensation on account of any such materials so supplied to 

him, as aforesaid being unused by him, or for any wastage in or damage to any 

such materials. 

 
 

If it shall appear to the AR/SR Committee or to his subordinate in charge of the 

work, that any work has been executed with unsound, imperfect, or unskillful 

workmanship or that any materials or articles provided by him for the execution of 

the work are unsound, or of a quality inferior to that contracted for, or otherwise 
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not in accordance with the contract the contractor shall on demand in writing from 

the AR/SR Committee specifying the work, materials or articles complained of not 

withstanding that the same may have been inadvertently passed, certified and paid 

for, forthwith rectify, remove and reconstruct the work so specified in whole or in 

part, as the case may require, or as the case may be, remove the materials or  

articles so specified and provide material as originally contracted or articles at his  

own proper charge and cost, and in the event of his failing to do so within a period 

to be specified by the AR/SR Committee in his demand aforesaid, then the AR/SR 

Committee may rectify or remove and re-execute the work, remove and replace 

with others, the materials and articles complained of, as the case may be, by his 

own workman or by other contractor and recover from the contractor towards the 

cost thereof a sum equal to the sum actually incurred by the AR/SR Committee 

(whose certificate as to the amount of the work shall be final and binding on the 

parties plus departmental charges on the amount so incurred equal to ten (10) 

percent or such smaller amount as the AR/SR Committee (whose decision in 

writing shall be final) may decide, and deduct the same from any money due or 

that becomes due to the contractor under this contract or on any account 

whatsoever, due by Government to the contractor. Measures of rectification will be 

decided by the AR/SR Committee and may include additional work necessary to 

strengthen or set right the unusual work carried out by the contractor. 

 

Clause 32: 

Application of 

labour laws and 

rules. 

Clause 33: 

LABOUR 

 

The contractor shall employ labour, provide all facilities and pay wages to his work 

people or employees in accordance with the labour laws or enactments relating 

thereto and rules framed there under, inforce from time to time. 

 

 
Contractor liable 

for payment of 

compensation to 

injured workman 

or in case of death 

to his relations. 

1) In every case in which by virtue of the provision of Section 12, sub section (1) of  

the workman’s Compensation Act 1923 Government is obliged to pay 

compensation to a workman employed by the contractor in execution of the work 

Government will recover from the contractor the amount of the compensation so 

paid and without prejudice to the rights of the Government under section 12, sub 

section (2) of the said Act. Government shall be at liberty to recover such amount  

or any part thereof, by deducting it from the security deposit or from any sum due 

by Government to the contractor, whether under the contractor or otherwise. 

2) Government shall not be bound to contest any claim made against under section 

12, sub section(1) of the said Act, except on the written request of the contractor 

and upon his giving to the Government full security for all costs for which 

Government right become liable in consequence of contesting such claims. 

Clause 34: 

Use of donkeys 

and other 

animals. 

i. No contractor shall use donkeys or other animals with breaching of string or thin 

rope. The breaching must be at least 75mm wide and should be of tape (Nawar). 

ii. No animal suffering from sores, lameness or emaciation or which is immature 

shall be used on the work. 
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Clause 35: 

 

 
Commencement 

of work 

 

 

Clause 36: 

Time for 

completion 

 

 

Clause 37: 

 
Extension of 

time for 

completion. 

COMMENCEMENT, TIME AND DELAYS 

 

The contractor shall commence the works on the site within the period named in the 

memorandum, after the receipt by him of an order in writing to this effect from the 

AR/SR Committee and shall proceed with the same with due diligence and without 

delay, except as may be expressly sanctioned or ordered by the AR/SR Committee 

or be wholly beyond the contractor’s control. 

 

Subject to any requirements in the specification as to the completion of any portion 

of the works before completion of the whole, the whole of the works shall be 

completed within the time stated in the memorandum or such extended time as may 

be allowed under clause 37 hereof. 

 

If by reasons of the amount of extra or additional work of any kind or variation of 

form, quality or quantity of the works or any part thereof ordered by the AR/SR 

committee, or on the ground of his having been unavoidable hindered in the 

execution of the work or on any other ground or other special circumstances of  

any kind whatsoever, or any cause beyond the reasonable control of the 

contractor, the work is delayed or impoded or the contractor prevented from 

whether by the AR/SR Committee or otherwise howsoever, or hindered in the 

execution or completion of the work or any part thereof, whether such delay or 

impediment or prevention or hindrance occurs before or after the time or extended 

time fixed for completion the contractor shall apply in writing to the AR/SR 

committee within ten, days of the date of such circumstances, the full and detailed  

particulars of the claim on account of which he desires an extension as aforesaid. 

The AR/SR Committee shall, if in his opinion (which shall be final) reasonable 

grounds shown therefore by the contractor are such as fairly to entitle the 

contractor to an extension of time for the completion of the work, authorize him 

from time to time in writing, either prospectively or retrospectively, such extension 

of time for the completion of the work or any part thereof, as may in his opinion be 

necessary or proper. 

 

Clause 38: 

 
No work at 

night or on 

Sundays / Public 

Holidays 

 
 

Subject to any provision to the contrary contained in the contract, none of the 

permanent work shall save as here in after provided be carried on during the night 

or on Sundays or public holidays without the permission in writing of the AR/SR 

Committee save when the work is unavoidable or absolutely necessary for the 

saving of life or property or for the safety of the works in which case the contractor 

shall immediately advise the AR/SR Committee. Provided always that the 

provisions of this clause shall not be applicable in the case of any work which it is 

customary to carry out by rotary or double shifts. 

 

Clause 39: 
a) The time allowed for carrying out the work as entered in the tender shall be strictly 

Compensation 

for delay. 

observed by the contractor. The works shall throughout the stipulated period of 
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Compensation for 

inadequate 

funding 

the contract be proceeded with all due diligence in accordance with the 

Programme of work, as approved by the AR/SR Committee or any amended 

Programme of work approved by the AR/SR Committee from time to time (time 

and quality being deemed to be the essence of the contract on the part of the 

contractor) and the contractor shall pay as compensation an amount equal to 05%  

of the amount of contract if work is delayed by 15 days, subject to maximum of 

10%  if work is delayed by 01 month or as the AR/SR Committee (whose decision 

in writing shall be final) may decide, on the amount of the estimated cost stated in 

item(b) of the memorandum of work annexed hereto for every day That the work 

remains un-commenced or unfinished after the proper date. 

b) If the total funds required for completion of contract are not provided within two 

years after the stipulated date of completion, contractor may ask for finalization of 

his contract. All recoveries due from contractor (mobilization, secured advance, 

machinery hire charges, etc.) will be made before finalization of contract. 
 

 
 

Clause 40: 

 
Certification of 

completion of 

work 

CERTIFICATE OF COMPLETION 

 

Without prejudice to the right of the Government under any such clause(s) herein 

contained, as soon as in the opinion of the AR/SR Committee, the works shall 

have been substantially completed and shall have satisfactory passed any final 

test that may be prescribed by the contract, the AR/SR Committee will issue to 

the contractor a certificate of completion in respect of the work, and the period of  

maintenance of work shall commence from the date of such certificate, provided 

that the AR/SR Committee may give such a certificate with respect to any 

independent part of the works before the completion of the whole of the works, and 

when any such certificate is given in respect of such a part of the works, such part 

shall be considered as completed and the period of maintenance of such part shall 

commence from the date of such certificate. Provided also that a certificate of 

completion given in accordance with the foregoing provisions of any part of the 

works shall not be deemed to certify completion of any ground or surface requiring 

reinstatement, unless such certificate shall expressly so state. Provided further  

that no such certificate shall be given nor shall the works or any of its parts be 

considered to be complete until the contractor shall have removed from the 

premises on which the works or any such parts shall be executed, all scaffoldings, 

surplus materials of all kinds and rubbish, buildings and other construction 

materials of all kinds and cleaned off the dirt from all woodwork, doors, windows, 

walls, floors, or other parts of any building or buildings, or road works and road 

structures, water supply, sewerage or drainage works, sanitary installations, gas 

and electric fittings, in, upon, or about which the works are to be executed, or which 

he may have had possession for the purpose of the execution thereof, nor until the 

works shall have been measured by the AR/SR Committee whose measurements 

shall be binding and conclusive against the contractor. 

 
If the contractor shall fail to comply with the requirements of this clause as to the 

removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and 

cleanings of dirt on or before the date fixed for the completion of the works, the 
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Clause 41: 

 
Alternation in 

specifications 

and drawings. 

 
 

Alternations 

omissions or 

substitution do 

not invalidate 

the contract. 

 

 

 

 

 
Extension of 

time in 

consequence 

of alterations 

 

 

 

 

 

Rate of works 

not in schedule 

of rates, bid 

schedule or in 

the estimates. 

AR/SR Committee may at the expense of the contractor, remove such 

scaffoldings or surplus materials of all kinds and rubbish and dispose of the same 

as he thinks fit, and clean off such dirt as aforesaid and the contractor shall  

forthwith pay the amount of all expenses so incurred, and shall have no claim in 

respect of any such scaffoldings or surplus materials of all kinds as aforesaid, 

except for any sum actually realized by sale thereof. 

ALTERATIONS, ADDITIONS AND COMMISSIONS 

 

The AR/SR Committee shall have power to make any alteration in, omission from, 

addition to, or substituted for, the original specification, drawing designs and 

instructions that may appear to him to be necessary or advisable during the 

progress of the work, and the contractor shall be bound to carry out the works in  

accordance with any instructions which may be given to him in writing signed by 

the AR/SR Committee, and such alternations, omission, additions or substitutions 

shall not invalidate the contract, and any altered, additional or substituted work 

which the contractor may be directed to do in manner above specified as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work, and the same rates as are 

specified in the tender (bid schedule for the main work). The time for the 

completion of the work shall be extended in the proportion that the altered,  

additional or substituted work bears to the original contract work and the certificate 

of the AR/SR Committee shall be conclusive as to such proportion. 

 
And, if the altered, additional or substituted work includes any item of work, for 

which no rate is specified in this contract, then such items of work shall be carried 

out at the item rates enforced at the time of receipt of tenders with reference to 

which the tender for the work was submitted by the contractor. 

 
If such altered, additional or substituted item(s) of work is not entered in the bid 

schedule, then the contractor shall within seven days of the date of receipt of the 

orders to carry out the work inform the AR/SR Committee of the rate which it is 

his intension to charge for such items of work, and if the AR/SR Committee does 

not agree to this rate, or the approval to this rate (or the negotiated rate, if any), is 

not communicated to the contractor within a period of thirty (30) days reckoned 

from the date of receipt by the AR/SR Committee of the proposed rate, the AR/SR 

Committee shall by a notice in writing be at liberty to cancel his order to carry out 

such item of work and arrange to carry it out in such a manner as he may consider 

advisable, provided always that if the contractor shall commence work or incur an 

expenditure in regard thereto, before the rates shall have been determined as 

lastly hereinafter mentioned, he shall do so at his own risk and cost. 

No deviation from specification stipulated in the contract or additional items of work 

shall be carried out by the contractor unless the rate of the substituted, altered or 

additional items have been approved in writing failing which Government will not 

be bound to entertain any claim on this account. The 
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Clause 42: 

 
 

No compensation 

for alteration in or 

restriction of 

work to be carried 

out, if variation 

does not exceed 

20% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Variation 

exceeding 20% 

 

 

 

 

 

 

 

Clause 43: 

interpretation of the AR/SR Committee in the event of any dispute due to any 

ambiguity in the specification or nomenclature shall be binding and final. 

 
 

If at any time after the commencement of the work, the AR/SR Committee shall 

for any reason whatsoever, not require the whole thereof as specified in the tender 

(bid schedule annexed hereto) to be carried out, or increase or decrease in the 

quantity of work included in the contract or omit any such work, or change the 

contract or quality or kind of any such work, or change the levels, lines, position 

and dimensions of any part of the works, or require the contractor to execute 

additional work of any kind necessary for the completion of the work, the AR/SR 

Committee shall give notice in writing of this fact to the contractor, who shall have 

no claim to any payment or compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in full, but 

which he did not derive in consequence of the full amount of the work not having 

been carried out; neither shall he have any claim for compensation by reasons of 

any alteration having been made in the original specifications, drawings, designs 

and instructions which shall involve any curtailment or increase of the work, as 

originally contemplated; nor shall the contractor be entitled to any adjustment in 

the unit rate/price or amount of the contract, if the aggregate effect of all such 

alterations, additions, omissions, or adjustments (other than those arising out by 

reasons of price variation under clause 55 hereof) on completion of the whole of 

the works, does not exceed 20 percent of the sum named in paragraph of 1(one) 

of this tender. 

If, on completion of the whole of the works, it shall be found that a reduction or  

increase greater than 20 percent of the sum named in paragraph 1 of the tender 

results from the aggregate effect of all increases, decreases omissions or 

adjustments (other than those arising out because of price variation under clause 

55 hereof), as a result of the requirement of the AR/SR Committee, the amount of 

the contract price shall be adjusted by such sum(s) as may be determined by the 

AR/SR Committee and the contractor. In the event of disagreement, the AR/SR 

Committee shall fix such sum as shall, in his opinion, be reasonable and proper, 

regard being had to all materials and relevant factors including the contractor’s cost 

and over heads. 

MAINTENANCE AND DEFECTS. 

 
Period of 

maintenance 

 

 

 

 

 

Execution of 

work of 

repair etc. 

1) The period of maintenance mentioned in item (i) of the memorandum hereto 

annexed shall be calculated from the date of completion of the works certified by 

the AR/SR Committee in accordance with clause 40 hereof or in the event of more 

than one certificate having been issued by the AR/SR Committee under the said 

clause, from the respective dates so certified, and in relation to the period of 

maintenance the expression the “work” shall be construed accordingly. 

2) The works shall at or as soon as practicable after expiration of the period of 

maintenance be delivered to the AR/SR Committee in as good and perfect 

condition (fair wear and tear excepted) to the satisfaction of the AR/SR 

committee as that in which they were at the commencement of period of 

maintenance the contractor shall execute all such work of repair, amendments,  
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Cost of execution 

of works of repair 

etc. 

 

 

 

 

 

Remedy of 

contractor’s failure 

to carry out work 

required 

 

shrinkage other faults as may be required of the contractor in writing by the AR/SR 

Committee during the period of maintenance or within fourteen days after its 

expiration as a result of an inspection made by or on behalf of the AR/SR 

Committee prior to its expiration. 

3) All such works shall be carried out by the contractor at his own expense, if the 

necessity thereof shall, in the opinion of the AR/SR Committee, be due to use of 

materials or workmanship not in accordance with the contract or to neglect or 

failure on the part of the contractor to comply with any obligation expressed or 

implied on the contractor’s part under the contract. If in the opinion of the AR/SR 

Committee such necessity shall be due to any other cause, the value of such work 

shall be ascertained and paid for, as if it were an additional work. 

4) If the contractor shall fail to do any such work as aforesaid, required by the AR/SR 

Committee, the AR/SR Committee shall be entitled to carry out such work by his 

own workmen or by other contractor(s)and if such work is a work which the 

contractor should have carried out at the contractor’s own cost, shall be entitled to 

recover from the contractor towards the cost thereof a sum equal to the actual 

expenditure so incurred by the AR/SR Committee (whose certificate as to the 

amount of the work shall be final and binding on the parties) any may deduct the 

same from any moneys due or that may become due to the contractor. 

Clause 44: 

Contractor liable 

to make good 

damages and for 

any imperfection 

noticed during 

period of 

maintenance 

 

 

 

 

 

 

 

 

 

 

 

 

 
Clause 45: 

 
 

Secured advance 

on materials 

brought to site. 

 
 

If the contractor or his work people, or servant shall break, deface, injure or destroy 

any part of a building in which they may be working or any building, road, road 

work, road structure, water supply, sewerage and drainage works, sanitary fitting 

and electric installation, fences, enclosures, water pipes, cables, drains, electric or 

telephone posts or any works, trees, grass or grass land, or cultivated ground 

contiguous to the premises on which the work, or any part of its is being executed, 

or if any damage shall happen to the work, while in progress from any cause 

whatsoever or any imperfections become apparent in it within the specified period 

of maintenance in item No. (i) of the memorandum hereto annexed after a 

certificate, final or otherwise of its completion shall have been given by the AR/SR 

Committee as aforesaid, the contractor shall make the same good at his own 

expense, or in default, the AR/SR Committee may cause the same to be made 

good by other workmen, and deduct the expenses (of which the certificate of the 

AR/SR Committee shall be final) from any sums that may then, or at any time 

thereafter may become due to the contractor, or from his security deposit. 

ADVANCES TO CONTRACTORS 

 

Should the contractor, whose contract is for finished work require an advance on 

the security of material of imperishable nature brought by him to the site, the 

AR/SR Committee shall assess the value of such materials and the contractor 

may be paid an advance upto an amount not exceeding seventy five percent (the 
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Clause 46 

 
Bills to be on 

prescribed form. 

 

 

 

 
 

Clause 47: 

 
 
 

Bills to be on 

submitted monthly. 

decision of the AR/SR Committee as to this percentage shall be final) of the value 

of the materials assessed by the AR/SR Committee. The materials shall remain 

the property of the Government and the contractor shall not remove it from the site 

without the written permission of the AR/SR Committee. The contractor shall be 

responsible for any loss to the materials due to the contractor postponing the 

execution of the work or to the shortage of or misuse of the materials and against  

the expenses entailed for their proper watch and safe custody. 

The recovery of the amount of such advance shall be made from the contractor’s 

bill for the work done, as the materials are used in the work. 

PAYMENTS 

 

The contractor shall submit all bills on the form prescribed by the AR/SR 

Committee to be had on application at the office of the AR/SR Committee and 

the charges in the bills shall always be entered at the rates specified in the tender 

(bid schedule) or in the case of any extra work ordered in pursuance of the 

conditions and not mentioned or provided for the tender, at the rate hereinafter 

provided for such works. 

 
 

The contractor shall submit each month on or before the date fixed by the AR/SR 

Committee a bill, on the basis of measurements carried out by the contractor 

through his own staff, for all works executed in the previous month, and the AR/SR 

Committee shall take or cause to be taken the requisite measurements for the 

purpose of having the same verified and the claim, as for as admissible adjusted, 

if possible, before the expiry of ten days from presentation                                 of the bill subject to the 

condition laid down in item(s) of the memorandum of work. If the contractor does 

not submit the bill within the time fixed as aforesaid, the AR/SR Committee may 

depute a subordinate to measure up the work in the presence of the contractor or 

otherwise and the AR/SR Committee may prepare a bill from such 

measurements, which shall be binding on the contractor in all respects. 

Clause 47-A: Payment of items with imbalance rates 
 

 
 
 
 
 
 
 

Clause 48: 

 

Deduction of 

security deposit. 

If a contractor quotes such disproportionate rates in his tender which deviate from 

the rates provided in the technically sanctioned estimate, the payment of items 

whose rates are lower will be made at tendered rate(s) in full on the execution of  

items (s) but the payment of item whose rates are higher shall be made at the rates 

depicted in technically sanctioned estimate, on the execution of such items, the 

balance payment shall be withheld by the AR/SR Committee till the completion of 

the work of items for which low rates have been quoted. 

 
 

At the time of making any payment to the contractor for the work done under this 

contract, the AR/SR Committee shall retain from the amount so payable to the 

contractor, the amount of security deposit at the percentage rate specified in item 
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Clause 49: 

 
Conversion of 

security deposit 

into profit 

bearing 

securities. 

 

 

 

 

 

 

 

 

 

 

 

Clause 50: 

(d) of the memorandum of work annexed hereto. The earnest money of the 

contractor on execution of the contract, will however, be adjusted towards the 

amount of such security deposit to be retained from the amount of his first bill of 

the work done by him and payable to the contractor under this contract. 

All compensations of other sums of money payable by the contractor to the 

Government under the terms of this contract may be deducted  from the amount 

of his security deposit of the contract or from any sums which may be due or may 

become due to the contractor by the Government on any account whatsoever, and 

in the event of his security deposit being reduced by such deductions, the 

contractor shall, within ten days thereafter, make good in cash any sum or sums 

which may have been deducted from his security deposit, or may be made good 

through additional deductions from his bill or dues. 

 
 
Subject to any general or special directions given by the government to the 

contrary, if the contractor so desires and makes a written request to the AR/SR 

Committee to the effect that the amount of security deposit retained from the bills 

of the contractor may be converted into the recognized form of profit bearing 

security at the cost of the contractor, the amount of security deposit retained from 

bills of the contractor shall be deposited in any of the following banks:- 

1) National Bank of Pakistan Ltd. 

2) Habib Bank Ltd. 

3) United Bank Ltd. 

4) Muslim Commercial Bank of Pakistan Ltd. 

5) Allied Bank of Pakistan Ltd. 

6) The Bank of Punjab. 

and pledged in the name of the Principal concerned, and on the maturity the amount 

of security is retrieved back in the Public Account and refunded to the contractor in 

prescribed manner. 

 

 

Refund of 

security deposit. 

a) The amount retained as security deposits shall not be refunded to the contractor 

before the expiry of six(6) months in the case of original works valuing upto Rs.5 

million and twelve (12) months or even more, as may be determined by the AR/SR 

Committee with the prior approval of the Director General, in the case of works 

valuing above Rs.5 million, after the issue of the certificate of completion of the work 

under clause 40 hereof by the AR/SR Committee provide that in case the 

contractor is required by the AR/SR Committee to rectify any imperfection, 

damage, defects or other faults in work, etc. during the period of maintenance, the 

security deposit shall not be refunded till the contractor has fulfilled his obligations 

under clause 43 and 44 hereof to the satisfaction of the AR/SR Committee. 

b) Should the contractor so apply in writing to the AR/SR Committee the amount of 

security deposit will be refunded to the contractor three (3) months after the issue 

of certificate of completion of work by the AR/SR Committee under clause 40 

subject to the production of bank Guarantee from a scheduled bank in Pakistan to 

the satisfaction of and in the form suitable to the AR/SR Committee, for the same 

amount covering the 
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balance of period of maintenance, to the effect that the contractor shall fulfill his 

obligations under clause 43 and 44 of the contract. 

c) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of 

contracts for maintenance and repair works, the security deposits would be 

refunded to the contractor after the expiry if three (3) months of the issue of  

certificate of completion of work by the AR/SR Committee . 

Clause 51: 

 
 

 
Payment on 

intermediate certificate 

to be regarded as 

advances 

 

 

 

 

 

 

 

 

 
Clause 52: 

Final bill to be 

submitted within 

one month. 

 

The contractor shall on submitting the bill be entitled to receive a monthly payment 

proportionate to the part thereof then approved and passed by the AR/SR 

committee, subject to the condition laid down in item(s) of the memorandum, 

whose certificate of such approval and passing of the sum so payable, shall be 

final and conclusive against the contractor. But all such intermediate payments 

shall be regarded as payment by way of advance against the final payment only, 

and not as payment for work actually done and completed and shall not preclude 

the requiring of bad, unsound, imperfect or unskillful work to be removed and taken 

away and reconstructed, or re-erected or be considered as an admission of the 

due performance of the contract, or any part thereof in any respect, or the accruing 

of any claim: nor shall it conclude, determine, or affect in any way the power of 

AR/SR Committee, under these conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise, or in any other way vary or affect the 

contract. 

 
 
The final bill shall be submitted by the contractor within one month of the date fixed 

for completion of the works, otherwise the AR/SR Committee’s certificate of the 

measurement and of the total amounts payable for the works accordingly, shall be 

final and binding on all parties. 

 

Clause 53: 

 

Procedure for 

payment to firms. 

 

 

 

Clause 54: 

Sums payable by way of 

compensation to be 

considered as reasonable 

compensation without 

reference to actual loss. 

 

 
Clause 55: 

 

 
The department may refuse or suspend payment on account of a work when 

executed by a firm, or by a contract described in their tender as a firm, unless 

receipts are signed by all the parties, or one of the partners or some other person 

producing power of attorney enabling him to give actual receipts on behalf of the 

firm. 

 
 

All sums payable by way of compensation under any of these conditions, shall be 

considered as reasonable compensation to be applied to the use of Government,  

without reference to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained. 

 
VARIATION IN PRICES OF SPECIFIED MATERIALS 

1) Where any variation (increase or decrease), to the extent of 5% or more, in the 

price of any of the item mentioned in sub-clause (2) below takes place after the 
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acceptance of tender and before the completion of contract, the amount payable 

under the contract shall be adjustable to the extent of the actual variation in the 

cost of the item concerned 

2) No price variation under the clause shall be admissible except in respect of the 

following items:-  

Note:  (No Price Variation will be paid on any items on this work) 
 

i) Cement 

ii) Steel 

 a) M.S Bars (Plain and Deformed) 

 b) M.S. Sections. 

 c) High Tensile Steel wire. 

 d) M.S and G.I Pipes. 

 f) M.S & G.I Sheet 

 g) C.I Specials 

iii) Asbestos Cement Pipes. 

iv) P.V.C/ uPVC Pipes. 

v) PPRC pipes 

vi) HDPE Pipes 

vii) R.C.C/P.C.C Pipes. 

vii) Bitumen. 

ix) High Speed Diesel. 

x) Bricks 

 a) 1st Class Bricks 

 b) Tiles 

 c) Gutka 

xi) Stone Aggregates 

 a) Stone Metal for Sub Base. 

 b) Stone Metal for Base Course. 

 c) Crushed Bajri 

xii) Harrow Sand 

xiii) Tiles (Ceramic and Porcelain) 

xiv) Wood 

xv) Aluminum Sections 

xvi) Paint (interior & exterior) 

xvii) Labour 

3) The base price for the purposes of calculation of the price variation shall be the 

price prevalent in the month during which the last day of the E-Submission of 

tender falls. 

4) The price variation under this clause shall be worked out on the basis of the price 

of the item concerned as notified or placed at web site by the Finance Department, 

Government of the Punjab for the particular month and particular District. 
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5)  If no notification in respect of any of the item mentioned in sub-clause (2) is issued 

under sub-clause (4) no price variation shall be admissible in respect of that item 

during that month. 

6) The amount payable or deductible in respect of items No.(i) to (x) of sub-clause 

(2) shall be calculated on the basis of the quantity of the item actually consumed 

on the work during the month. 

7) The amount payable or deductible in respect of item No.(v) of sub clause (2) shall 

be calculated on the basis of the actual quantity of cement and steel bars used in 

the manufacture of the pipes during the month. 

8) No escalation shall be allowed to the contractor in respect of the period extended 

for the completion of the work due to his own fault. 

9) If, under the existing codal rules, secured advance is paid on all or any of the 

imperishable items in sub-clause (2) above, price variation shall be admissible on 

such item(s) in respect of the quantity or quantities for which secured advance has 

been paid to the contractor, however, price variation will be paid after actual  

consumption of the material but rate to calculate the price variation would be period 

when material was brought at site. 

10) The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of high speed diesel shall be calculated from the increase or 

decrease in the basic price of high speed diesel using the following formula: 

Increase or decrease= x VOW x (CPD-BPD) / BPD in contract price. 

Where: 

 
VOW = the value of the work for which payment has been certified by the 

AR/SR Committee, executed subsequent to such increase or decrease 

in the Basic Price as shall be obtained by applying the approved unit 

rates and prices entered in the measurement book. 

CPD = Current price of high speed diesel, and  

BPD = Basic price of high speed diesel. 

 

Factor =0.15 for Highway / Road works & 

=0.07 for Buildings and R.C.C structures & 

=0.07 for Irrigation Works 

 
11) The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of labour shall be calculated from the increase or decrease in 

the basic price of labour using the following formula: 

Increase or decrease=□ x VOW x (CLR-BLR) / BLR in contract price. 

Where: 

VOW = the value of the work for which payment has been certified by the AR/SR 

Committee, executed subsequent to such increase or decrease in the 

Basic Price as shall be obtained by applying the approved unit rates and 

prices entered in the measurement book. 

CLR = Current labour rates for unskilled worker 

(as placed on website of Finance Department). 

BLR= Basic labour rates of unskilled worker on the date of receipt of tenders 

(as placed on website of Finance Department) 
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Clause 56: 

 
Bills to be submitted 

monthly 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Clause 57: 

 
 
 

Claims for payment 

of extra ordinary 

nature. 

 

Clause 58: 

 
Time limit for 

unforeseen 

claims 

 

Clause 59: 

 
Claim for 

compensation for 

delay in the 

execution of work. 

 

 

 

Clause 60: 

 
Action when whole 

of security deposit 

is forfeited. 

Factor β =0.15 both for building & road works & 

Factor β =0.15 for Irrigation works 

CLAIMS OF CONTRACTOR 

 

The contractor shall deliver in the office of the AR/SR Committee on or before the 

10th day of every month during the continuance of the work covered by this contract 

a return in such form as the AR/SR Committee may from time to time prescribe 

showing details of any rate, amount and work claimed as extra, and such return 

shall also contain the value of such work which the contractor may consider himself 

to be entitled upto the end of the previous month, which value shall be based upon 

the rates and prices mentioned in the contract (bid schedule) or the rate determined 

pursuant to clause 41 hereof. The contractor shall include in such monthly returns 

particulars of all claims of whatsoever kind and howsoever arising, which at the date 

thereof he has or may claim to have, against the AR/SR Committee under or in 

respect of, or in any manner arising out of the execution of the works, and the 

contractor shall be deemed to have waived all claims not included in such return 

and will have no right to enforce any claim not so included, whatsoever be the 

circumstances. 

 
No claim for payment of extra ordinary nature, such as claim of a bonus for extra 

labour employed in completion of the work before the expiry of the contractual  

period at the request of the AR/SR Committee or claim for compensation where 

the work has been temporarily brought to a stand still through no fault of the 

contractor, shall be allowed, unless and to the extent that the same shall have 

been expressly sanctioned by the Punjab Government. 

 
 
Under no circumstances whatsoever shall the contractor be entitled to any 

compensation on account of the contract unless the contractor shall have 

submitted claim in writing to the AR/SR Committee within one month of the cause 

of such claim occurring. 

 
 
No compensation shall be allowed for any delay in execution of the work on 

account of water standing in borrow pits or compartment. The rates inclusive for  

hard or rocky soil, excavation had, sub soil water or water standing in borrow pits, 

and no claim for extra rate shall be entertained, unless expressly verified by AR/SR 

Committee and confirmed by Regional Director. 

REMEDIES AND POWERS 

 

In any case in which under any clause or clauses of the contract, the contractor 

shall have rendered himself liable to pay compensation amounting to whole of the 

security deposit or in the opinion of the AR/SR Committee has abandoned the 

contract, or is not executing the works in accordance with the contract or is 
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Clause 61: 

 
 
 
 

Work at the risk 

and expense of 

the contractor 

persistently or flagrantly neglecting to carry out his obligations under the contract,  

or if the contractor employs any employee of the Government in defiance to the 

provisions of clause 32 thereof, the AR/SR Committee on behalf of the 

Government, may, after giving fourteen days notice in writing to the contractor,  

rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the AR/SR Committee shall be conclusive evidence and in which case 

the security deposit of the contractor, shall stand forfeited, and be absolutely at the 

disposal of Government (AR/SR Committee). And in case the contract shall be 

rescinded under the provisions aforesaid):- 

i. The contractor shall have no claim to compensation for any loss sustained by 

him by reasons of his having purchased or procured any materials, or entered 

into any engagement, or made any advances on account of or with a view to 

the execution of the works or the performance of the contract. 

ii. The contractor shall not be entitled to recover, or be paid any sum for any work 

actually performed under this contract, unless and until the AR/SR Committee 

will have certified in writing. The performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value 

so certified, after deducting there from the amount of aforesaid compensation 

and other charges duly ascertained and certified by the AR/SR Committee to 

be payable by the contractor. But if such sum payable by the contractor for any 

losses, compensation or any other charge shall exceed the sum for any work 

actually performed under the contract and certified by the AR/SR Committee, 

the amount of such excess shall be deemed a debt due by the contractor to the 

Government and shall be recovered accordingly. 

 
 
In every case in which the contract should be rescinded under clause 60 hereof 

and in the opinion of the AR/SR Committee such work should be done at the risk 

and expense of the contractor without thereby avoiding the contract or relieving 

the contractor from any of his obligation or liabilities under the contract or affecting 

the rights and powers conferred on the Government or the AR/SR Committee by 

the contract, the AR/SR Committee on behalf of the Government, after giving 

fourteen days notice in writing to the contractor, shall have powers to adopt any of 

the following courses, as may in the opinion of the AR/SR Committee be 

desirable:- 

a) To measure up the work of the contractor and to take such part thereof, as 

shall be executed out of his hands and to give it to another contractor to 

complete, in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, had the whole of 

the work been executed by him (of the amount of which excess, the certificate 

in writing of the AR/SR Committee shall be final and conclusive) shall be borne 

and paid by the original contractor, and may be deducted from any money due 

to him by the Government, under the contract or otherwise, or from his security 

deposit or from the value of the performance guarantee/ quality assurance 

security given by the contractor under clause 7 hereof. 
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Clause 62: 

 
Contractor remains 

liable to pay 

compensation if 

action is not taken 

under clauses. 

 

 

 

 
Power to take 

possession or require 

removal of or sell 

contractor’s plant, etc. 

b) To employ labour paid by the department and to supply materials or 

supply/arrange tools and plants to carry out the works or any part of the works, 

debiting the contractor with the cost of the labour and the price of the materials 

and cost of supply/arrangement, operation and maintenance of tools and 

plants of the amount of which cost and price a certificate of the AR/SR 

committee shall be final and conclusive against the contractor, plus 

departmental                                   charges on the amount so incurred equal to ten percent or such 

smaller amount as the AR/SR Committee (whose decision in writing shall be 

final) may be decided, and crediting him with the value of the work done, in all 

respects, in the same manner and at the same time and rates, as if it had been 

carried out by the contractor under the terms of his contract, the certificate of 

the AR/SR Committee as to the value of the work done shall be final and 

conclusive against the contractor. 

In the event of any of the above courses mentioned in this clause being adopted 

by the AR/SR Committee, the contractor shall have no claim to compensation for 

any loss sustained by him by reason of his having purchased or procured any 

materials, or entered into any engagement, or made any advances on account of, 

be with a view to, the execution of the works or the performance of the contract. 

Note: After having approval for rescinding the contract from competent authority, 

the decision regarding implementation of clause 60 and 61, separately or 

simultaneously shall be discretion of the AR/SR committee. 

 
 

In any case in which any of the powers, conferred upon the AR/SR Committee by 

clause 60 or by para (a) of clause 61 hereof, shall have become exercisable and 

the same shall not be exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof, and such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor for which,  

by any clause or clauses hereof he is declared liable to pay compensation 

amounting to the whole of his security deposit and the liability of the contractor for 

past and future compensation shall remain unaffected. 

In the event of the AR/SR Committee putting in force either of the power vested 

in him under clause 60 or para (a) of the preceding clause, he may, if he so desires, 

take possession of all or any tools, constructional plants, materials and stores, in 

or upon the works, or the site thereof, or belonging to the contractor, or  procured 

by him and intended to be used for the execution of the work or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in case of those 

not being applicable at current market rates to be certified by the AR/SR 

Committee whose certificate shall be final otherwise the AR/SR committee, may 

be notice in writing to the contractor or his clerk of the works, foreman or other 

authorized agent, require him to remove such tools, construction plants, materials, 

or stores from the premises (within a time to be specified in such notice) and in the 

event of the contractor failing to comply with any such requisition, the AR/SR 

Committee may remove them at the contractor’s expense or sell them by auction 

or private sale on account of the contractor and at his risk in all respects and the 

certificate of the AR/SR Committee as to the expenses of 
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any such removal, and the amount of the proceeds and expenses of any such 

sale, shall be final and conclusive against the contractor. 

 

Clause 63: 

 
Contract may be 

rescinded and 

security deposit for 

subletting bribing, 

or if contractor 

becomes insolvent 

 

 

 

 

 

 

 

 

 

 
 

Clause 64: 
 

Deduction of amount 

due to Government on 

any account 

whatsoever to be 

permissible from any 

sums payable to the 

contractor 

 

 

 

 

Clause 65: 

 
Procedure in dis- 

agreement. 

 

 

 

 

 

 

 

 

 

 
Contractor dis-satisfied 

with the decision of 

Regional Director 

 

 
If the contractor shall, in defiance of the AR/SR Committee’s instructions to the 

contrary or without his written approval, assign or sublet his contract or attempts 

to do so; or become insolvent, or commence any insolvency proceedings or make 

any composition with his creditors, or attempts so to do; or if any bribe, gratuity,  

gift, loan prerequisite, reward or advantage, pecuniary or otherwise, shall either 

directly or indirectly be given, promised or offered by the contractor, or his servants 

or agents to any way relating to his office, or employment; or if any such officer or 

person shall become in any way directly or indirectly interested in the contract; the 

AR/SR Committee may thereupon by notice in writing rescind the contract, and 

the security deposit of the contractor shall thereupon stand forfeited and be 

absolutely at the disposal of Government and the same consequence shall ensue 

as if the contract had been rescinded under clause 60 hereof and in addition to the 

contractor shall not be entitled to receive or be paid for any work therefore actually 

performed under the contract. 

 
 

Any excess payment made to the contractor inadvertently or otherwise, under this 

contract or on any account whatsoever, and any other sum found to be due to the 

Government by the contractor in respect of this contract, or any other contract or  

work order, or on any account whatsoever, may be deducted from any sum 

whatsoever payable by Government to the contractor, either in respect of this 

contract or any work order or contract, or on any other account by any other 

department of the Government; or recovered from the contract or as arrears of 

land revenue. 

 
SETTLEMENT OF DISPUTES 

 

In the event of any disagreement between the AR/SR Committee and the 

contractor arising out of the contract, the matter shall first be referred to the 

Regional Director for decision who shall, after making such enquiries, as he may 

deem fit, give his decision in writing not later than three months after the reference 

is made to him. The period for decision of the case by the Regional Director may, 

however, be extended by the Director General under special conditions according 

to the circumstances, justification, available in each case. The contractor shall 

forthwith give effect to the decision of the Regional Director and shall proceed 

with due diligence, whether arbitration is intended or not. 

If the contractor be dissatisfied with the decision of the Regional Director or if his 

decision is not forthcoming within the stipulated or extended period/periods and 

desires arbitration under the arbitration clause as hereinafter provided, he shall 

give notice in writing of such intention to the Regional Director 
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Increase in amount of 

claim once preferred 

not allowed 

 within a period of twenty eight days of the receipt of the Regional Director 

decision or in case no decision is given, at the end of the period or periods within 

which the Regional Director was to give his decision. The said notice shall contain 

the cause of action, material facts of the case and relief sought, failing which the 

decision of the Regional Director shall become final, conclusive and binding, and 

the contractor shall be deemed to have forfeited or departed from the claim in 

excess of that allowed by the Regional Director. The subsequent 

inflation/increase in the amount of claim once preferred in the said notice shall not 

be allowed nor shall any other claim in respect of the same work be entertained 

from the contractor at any later stage. 
 

 
Reference to 

arbitration 

 

 

 

 

 
Disputes for 

arbitration 

limited. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Arbitration 

A reference to arbitration shall be made by the contractor in writing not later than 

three months after the completion of the work. Failure to make such a reference 

within this period shall be deemed to mean that the contractor has waived all  

claims in respect of all disputes. 

a) Disputes which may be referred to arbitration shall be limited to:- 
 

i. Any question, difference, or objection, whatsoever which shall arise in any way, 

connected with or arising out of the contract or/and 

ii. The meanings of the operation of any part of the contract; or/and 

iii. The rights, duties and liabilities of either party to the contract; or/and 

iv. Whether the contract should be terminated or has been rightly terminated and 

as regards the rights and obligations of the parties as a result of such 

termination. 

Provided that those matters for which provision has been made in the contract for 

final land binding decision by the Regional Director or the AR/SR committee shall 

be excluded from arbitration. 

b) “The venue of arbitration shall be in Punjab. The contractor will have to deposit  20% 

of the amount of the claim up to Rs. 0.20 million and 10% of claims, exceeding Rs. 

0.20 million along with the claim. This amount will be refunded after the Award has 

been made Rule of the Court. Otherwise the amount deposited will be forfeited.” 

c) In the event of any dispute arising in accordance with the limitations provided in 

sub-clause (a) of this clause, the same shall be referred to the decisions of a sole 

arbitrator to be appointed by the Director General, in charge of the region, from 

among the officers of the department not below the rank of Regional Director, and 

other than the Regional Director in charge of the work. In case the claim preferred 

is for an amount upto half a million rupees, the decision of the sole arbitrator in such 

case shall be final and binding on the parties concerned. 

d) In case the amount of the claim preferred is over half a million rupees, the dispute 

shall be referred to the award of two arbitrators, to be appointed from the Regional 

Director of the department, other than the Regional Director in charge of the work, 

one to be nominated by the Director General of the region concerned and the other 

by the contractor. In the case of the said two arbitrators not agreeing, the case shall 

be referred to the award of an umpire who shall be an officer of the department 

not below the rank of Director General to be 
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appointed by the Government in the administrative department. The decision of the 

two arbitrators / umpire, as the case may be shall be final and binding on the parties 

concerned. Where the matter involves claim for the payment of recovery or 

deduction of money only, the amount, if any, awarded in the arbitration shall be 

recoverable in respect of the matter so referred. 

 
 

SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 
FROM THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE 
EXECUTED AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 

(See clause 30) 

 

Particulars 
Rates at which the 
material will be charged 

to the contractor 
Place of delivery 

 
Note: The person or firm submitting the tender should see that the rates in the above schedule 

are filled up by the AR/SR Committee before the issue of the form prior to the E-

Submission of the tender. 

 
SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE GOVERNMENT AT THE 

REQUEST OF THE CONTRACTOR 

 
(SEE CLAUSE 30) 

The Equipment and/or constructional plant listed in the following table are available with the 

employer and can provide to the contractor at his request, at the rental rates and places set out 

therein. 

(SEE CLAUSE 30) 

Rentals should be exclusive of depreciation of donor financed equipment. 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS 

WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE PLACES SHOWN 

AGAINST EACH ARE TO FORM BASIS OF PAYMENT OF PRICE VARIATION. 

“(See Clause 55)” 
 

Name of Item 
Price at Places which are to form basis of 

Price Variation 
1 2 

(i) Cement  
 
 
 
 
 
 

As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(ii) Steel 
(a) M.S Bars (Plain & deformed) 

(b) M.S sections 

 
(c) High Tensile Steel wire 

(d) M.S,G.I pipe & MS Seamless Pipes 

(e) MS & GI Sheets 

(f) CI Specials 

(iii) Asbestos cement pipes 

(iv) PVC/ uPVC Pipes 

(v) PPRC Pipes 

(vi) HDPE pipes 

(vii) Cement and Steel Bars For R.C.C pipes As per item (i) & (ii) above 

(viii) Bitumen (Bulk & packed) 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

 
(ix) High Speed Diesel 

To be ascertained by Advisory Committee 

notified by OGRA and rate placed on web site of 
Finance Department. 

(x) Bricks, Tiles & Gutka  
 
 

As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(xi) Stone Aggregates (Base, Sub Base, 

Crushed Bajri) 

(xii) Harrow Sand 

(xiii) Floor Tiles (Ceramic & porcelain) 

(xiv) Wood 

(xv) Aluminum Sections 

(xvi) paint (Interior & Exterior) 



Page 43 of 47  

GOVERNMENT OF THE PUNJAB 
   Department. 

 

CONTRACT AGREEMENT 
 

(See Clause 6) 

 
This agreement made this day of year   

BETWEEN THE GOVERNOR OF THE PUNJAB (hereinafter called the Government) as 

represented by the Principal GCT Multan. 

On the one part and (hereinafter called the contractor) on the other part. 

WHEREAS tenders have been received by the Government for the AR-SR work of Repair of 

Wood Workshop Verandah Mechanical Technology at GCT Multan., as well as possible new 

and ancillary works associated therewith which have to be executed in accordance with the 

contract document, and the tender by the contractor for the construction, completion and 

maintenance of such works has been accepted by the Government. 

NOW, THEREFORE, for and in consideration of the promises, covenants and agreement 

hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant 

and agree as follows:- 

 
i. In consideration of the covenants and agreements to be kept and performed by the 

contractor and for the faithful performance of the contract and the 

 
ii.  completion and maintenance of works embraced therein, according to the 

specifications, drawings and conditions herein contained and referred to the 

Government shall pay and the contractor shall receive and accept as full 

compensation for everything furnished and done by the contractor under this 

agreement and the tender price stipulated in the contractor’s tender at the times and 

in the manner prescribed by the contract. 

 
iii. The said work shall be started within the period specified in item No.(f) of the 

memorandum of work, following the, receipt of written order of the Principal GCT 

Multan., to proceed with and the contractor shall complete fully the works within the 

stipulated period reckoned from the commencement of work, subject to such 

extensions of time (s) as may be granted under the conditions of contract except for 

maintenance which shall be completed within the period named in item (g) of the 

memorandum hereto annexed after issuance of the final certificate of completion. 

 
iv. The following documents shall be deemed to form and be read and construed as part 

of this agreement:- 

 
a) The said tender and covering letter and subsequent undertaking, if any, 

b) The drawings, 

c) The conditions of contract and additional conditions, if any, 

d) The specifications; 

e) The bid schedule; 
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f) Addendum No.1 to   

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance guarantee. 

v. All disputes or differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provisions of relevant clause of the 

conditions of contract. 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the 

day and the year hereinbefore set forth. 

Signed by    

(Contractor) 

Signed by    

 

Principal     

------------------------------------ 

For and on behalf of the 
Governor of the Punjab. 

 
 
 

WITNESSES 
 

 

1.   

 

 
 

2.   
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BANK GUARANTEE 
(See Clause 7) 

 
Penal sum of bond    

(express in words and figures) 

 
KNOW ALL MEN BY THESE PRESENTS THAT Mr./MESSERS   

(Name of contractor) 

Whose official address is    

As principal(s) (herein after referred to as principal) and the Bank of Punjab or scheduled Bank(s) 

of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time 

called the surety at the request of the principal are held and firmly bond to the Government of the 

Punjab acting through the Principal    

Division or his successor or assigns) a body organized and existing under 

and by virtue of laws of the Government of the Punjab, in the penal sum of the amount stated 

above lawful money for the payment of which sum well and truly made we bind ourselves our 

heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

 
PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, 

as well as, severally only for the purpose of allowing a joint actions against any or all of us and 

for all other purposes, each surety bond itself, jointly and severally with the principal for the 

payment of such sum only as set forth opposite its name in the following schedule:- 

 
SCHEDULE OF SURETIES 

 
Name of bank, branch and address limit of liability 

 

 
 

 
 

 

The conditions of the above obligations is such that: 

 
 

WHEREAS, the tender of the above bounden principal has been accepted and he has entered 

into a contract with the Principal GCT Multan.,   

Division for the work    

   on the    

(Name of work) 

day of 200   
 

AND WHEREAS, under the terms of the contract Government has required the principal to 

furnish a performance guarantee to form a part of the contract. 

 
NOW THEREFORE, it is agreed as follows:- 

 

1) If the above bounden principal shall well truly and faithfully perform the contract and 

comply with and fulfill all the undertakings, terms and provisions thereof, and satisfy 

all the obligations of the said principal arising there under, and comply with all  

covenants therein contained and contained in the specifications, plan and other 
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instruments constituting a part of the contract, required to be performed by the said 

principal, in the manner and within the time provided in the contract or any extension 

thereof that may be granted by the Government with or without notice to the surety(s) 

and shall fully indemnify and the Government, for all costs and damages which the 

Government may suffer by reason of failure so to do, and shall fully reimburse and 

repay the Principal GCT Multan. all out-lay and expenses which may incur in making 

good any such default and reasonable counsel fee incurred in the prosecution of 

defense of any action arising out of or in connection with any such default, and shall 

pay all persons who have contracts directly with the principal for labour and materials; 

if any, in connection with the work performed under the contract or any addition in or  

alternation thereto, or if the contract has not otherwise been rescinded by the 

Government under the provisions of clause 60 if general conditions of contract, then 

this obligation shall be null and void and of no effect, otherwise to remain in full force 

and effect and virtue. 

2) The said surety, for value received, hereby stipulate and agree that no change in or in 

respect of any matter or thing concerning the said contract on the part of the 

Government or the AR/SR Committee, extension in time, alteration in or addition to 

the terms of the contract between the Government and the contractor or to the extent 

and nature of the work be construed, completed and maintained there under, or the 

specifications accompanying the same shall in any way affect its obligations to this  

guarantee and it does hereby waive notice of any change extension in time, alteration 

or addition to the terms of the contractor to the specifications. 

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate 

amount stated on the top of this guarantee which each surety binds itself and promise 

to pay the whole or any part of this amount on demand to the Principal GCT 

Multan. 

 

Without question and without reference to the principal. Provided that the notice of  

demand shall be given by the aforesaid Principal, in writing to the surety. 

IN WITNESS WHEREOF, the above named principal and the surety have executed this 

instrument under its seal on this day of 20  

The name and corporate seal of the surety being hereto affixed and these presents duly  

signed by its undersigned representatives pursuant to the authority of its Government  

body. 

 

Principal (Contractor) 

 
Address    

 
   
 

Sureties 1     

 

Branch. 

Bank of Pakistan Ltd. Or Bank of Punjab   

Seal 
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           CERTIFICATE 

A. We undertake that our Firm M/s____________________ is not black listed by Technical Education 

and Vocational Training Authority (TEVTA) & PPRA. 

B. We undertake that in case our bid is accepted, the work to be done under the contract agreement will 

be genuine, un-altered in any way, as per required Drawings & specification mentioned in Bidding 

Documents.  

C. We have read all terms & conditions and undertake to abide by all Terms & Conditions mentioned in 

this Tender Document.  

D. We also hereby categorically confirm that the proposal / bid offered by us complies to particulars and 

specification as given in the Bidding Documents.  

 

 

 

 

 

Note: Certificate should be on Rs.100/- Stamp Paper 

 


